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RESOLUTION NO. 13-

BE IT RESOLVED by the City Council of the City of Huntsville,
Alabama, that the Mayor be, and is hereby authorized, to enter into an
agreement with Garver, L.L.C. in a Not to Exceed (NTE) Ceiling Price
of FIFTY-EIGHT THOUSAND FOUR HUNDRED NINETY-NINE AND .43/100 DOLLARS
($58,499.43) for Engineering Construction Administration Services for
Industrial Access and Turn Lanes to the Toyota Plant, Project No. 65-
13-SP24 & ALDOT Project No. IAR-045-000-009 in Huntsville, Alabama, on
behalf of the City of Huntsville, a municipal corporation in the State
of Alabama, which said agreement is substantially in words and figures
similar to that document attached hereto and identified as "Agreement
between City of Huntsville and Garver, L.L.C. for Engineering
Construction Administration Services for Industrial Access and Turn
Lanes to the Toyota Plant, Project No. 65-13-SP24 & ALDOT Project No.
IAR-045-000-009" consisting of a total of nineteen (19) pages plus
forty-one (41) additional pages consisting of Attachments 1-15, and
the date of July 11, 2013, appearing on the margin of the first page,
together with the signature of the President or President Pro Tem of
the City Council, and an executed copy of said document being
permanently kept on file in the Office of the City Clerk of the City
of Huntsville, Alabama.

ADOPTED this the 1lth day of July , 2013.

President of the City Council of
the City of Huntsville, Alabama

APPROVED this the 11lth day of July , 2013.

Mayor of the City of Huntsville,
Alabama
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AGREEMENT BETWEEN
CITY OF HUNTSVILLE, ALABAMA
AND
GARVER, L.L..C.

FOR

ENGINEERING CONSTRUCTION ADMINISTRATION SERVICES

FOR
INDUSTRIAL ACCESS AND TURN LANES TO THE
TOYOTA PLANT

Project |.D Number 65-13-SP24 &
ALDOT PROJECT NO. IAR-045-000-009

THIS AGREEMENT made as of the 11th day of July in the year 2013, by and between the

CITY OF HUNTSVILLE, ALABAMA (hereinafter called OWNER), and GARVER, L.L.C., (hereinafter
called ENGINEER).

follows:

WITNESSETH, for the considerations hereinafter set forth, the parties hereto agree as

ARTICLE 1 - ENGAGEMENT OF THE ENGINEER

The OWNER hereby engages the ENGINEER, and the ENGINEER hereby accepts the engagement
to provide general engineering and consuitation as a representative of the OWNER to include the
following:

1.1

1.2

13

Professional engineering services for construction administration of industrial Access and
Turn Lanes to the Toyota Plant, as further described in ARTICLES 2 and 3, and hereinafter
called PROJECT.

By executing this Agreement, the ENGINEER represents to the OWNER that the ENGINEER
is a professional qualified to act as the ENGINEER for the PROJECT and is licensed and
certified to practice engineering by ali public entities having jurisdiction over the ENGINEER
and the PROJECT. The ENGINEER further represents to the OWNER that the ENGINEER
will maintain all necessary licenses, certifications, permits or other authorizations necessary
to act as ENGINEER for the PROJECT until the ENGINEER's remaining duties hereunder
have been satisfied. The ENGINEER shall assign only qualified personnel to perform any
service concerning the PROJECT. All services rendered by the ENGINEER for the
PROJECT shall be performed by or under the immediate supervision of experienced and
qualified professionals licensed, certified, and registered as appropriate in the State of
Alabama possessing the expertise in the discipline of the service being rendered. The
ENGINEER assumes full responsibility to the OWNER for the negligent acts, errors and
omissions of its consuitants or others empioyed or retained by the ENGINEER in connection
with the PROJECT.

Execution of this Agreement by the ENGINEER constitutes a representation that the
ENGINEER has become familiar with the PROJECT site and the local conditions under
which the PROJECT is to be implemented. The ENGINEER agrees to provide all necessary
engineering services required to professionally accomplish the ENGINEER's defined scope
of services.
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3.2

33

34

3.5

3.6

3.7

3.8

ARTICLE 2 — DESIGN SERVICES OF THE ENGINEER

OMITTED

RTICLE 3 — CONSTRUCTION ADMINISTRATION SERVICES OF THE ENGINEER

ARTICLE 3 ~ CONSTRUCTION ADMINISTRATION SERVICES OF THE ENGINEER

The ENGINEER shall provide to OWNER, professional services for activities that occur after
the 100% submittal has been made. These services shall inciude, but not be limited to,
consuitation and advise, engineering support, design modifications, and shop drawing review.

The ENGINEER shall provide Construction Administration as described below and shall
perform those duties and discharge those responsibilities set forth herein.

The ENGINEER shall represent the OWNER during construction. The ENGINEER shall act
on behalif of the OWNER only to the extent provided herein. The ENGINEER shall be the
OWNER'S design representative during performance of the PROJECT, shall consuit with
and advise the OWNER on all design and technical matters, and shall be the OWNERS
representative in dealing with the construction contractor.

The ENGINEER shall attend pre-construction meetings, prepare monthly progress reports,
review and approve invoices, review and approve change orders, attend and keep minutes of
meetings with contractors, provide site inspection to the extent necessary to ensure
construction is in conformance with the design, resoive the contractor’s questions concerning
interpretation of the construction documents, act as OWNERS representative in disputes and
on claims, and attend public meetings arising out of the construction process.

The ENGINEER shall determine amounts owed to the contractor based upon examinations
of the work, evaluations of the contractor's rate of progress in light of the remaining contract
time and upon evaluations of the Contractor's Request for Payment, and shall approve,
modify or deny the request for payment and report to the OWNER within ten (10) days of
receipt of the request from the contractor.

The approval of a Request for Payment by the ENGINEER is an express warranty to the
OWNER that the ENGINEER has made an examination of the work, that the work has
progressed to the level indicated, that the quality of the work meets or exceeds the
requirements of the construction contract, that all necessary and appropriate lien waivers
have been submitted, and that the contractor is entitied to payment of the amount certified.
In the case of unit price work the ENGINEER's recommendations for payment shall constitute
a final determination of quantities and classifications of such work.

The ENGINEER shall be the initial interpreter of the requirements of the construction
documents and the judge of the performance there under by the contractor. The ENGINEER
shall act as the OWNER's advisor on claims. The ENGINEER shall render written or graphic
interpretations and decisions necessary for the proper execution or progress of the Work with
reasonable promptness on request of the contractor.

The ENGINEER shali reject work that does not conform to the contract documents unless
directed by the OWNER, in writing, not to do so. Whenever, in the ENGINEER's opinion, itis
necessary or advisable, the ENGINEER shall require special examination or testing of the



3.9

3.10

3.11

3.12

3.13

3.14

3.15

work in accordance with the provisions of the construction contract whether or not such work
is fabricated, installed or completed.

The ENGINEER shall review and approve, or take other appropriate action upon, the
contractor's submittals such as Shop Drawings, Product Data and Samples. Approval by the
ENGINEER of the contractor's submittal shall constitute the ENGINEER's representation to
the OWNER that such submittal is in conformance with the PROJECT design concept, the
construction documents, and the contract for construction. Such action shall be taken with
reasonable promptness so as to cause no delay to the contractor or the PROJECT. OWNER
shall receive a copy of all approved shop drawings, product data, samples, etc.

The ENGINEER shall promptly review and approve, or take other appropriate action on
proposed "equal materials or equipment." The ENGINEER shall not approve any such
proposed equal materials or equipment uniess such equals conform to the PROJECT design
concept, the construction documents, the contract for construction, and the estimated life
cycle PROJECT projections.

The ENGINEER shall promptly review and evaluate the results of all inspections, tests and
written reports required by the contract for construction, which were required by any
governmental entity, or which were necessary or advisable. The ENGINEER shall take
appropriate action on test resuits and shall promptly reject any work that does not conform to
and comply with the requirements.

The ENGINEER shall promptly review, administer, manage, and advise the OWNER
concerning, proposals and requests for change orders from the contractor. The ENGINEER
shall prepare change orders for the OWNER's approval and execution in accordance with the
construction contract. The ENGINEER shall not be authorized to "swap out" required
changes with reduced construction requirements without the written consent of the OWNER.
The ENGINEER shall promptly prepare required drawings, specifications and other
supporting data as necessary in connection with minor changes, change order requests, and
change orders.

The ENGINEER shall promptly notify the OWNER in writing of any information it obtains
pertaining to any claim; alleged claim, inciuding but not limited to mechanics' liens,
construction liens, and builder's trust fund claims; or similar claims, involving any PROJECT
contractor, supplier, subcontractor, or consultant, whether or not such claims or alleged
claims arise from or relate to the PROJECT.

The ENGINEER shall at ail times have access to the work wherever it is located. The
ENGINEER shall not have control or charge of construction means, methods, techniques,
sequences or procedures, or safety precautions or programs in connection with the work.

A vaiid City of Huntsville license shall be maintained throughout the term of this contract.
Additionally, the engineering firm shall be required to obtain and pay for all other federal,
state or local permits, licenses, and fees which may be necessary or required in order to
perform the work detailed herein.

ARTICLE 4 - ADDITIONAL SERVICES

The following services of the ENGINEER are not included in Article 3. Nevertheless, the ENGINEER
shall provide such services if authorized in writing by the OWNER, and they shall be paid for by the
OWNER as provided in Article 7, uniess otherwise noted.

4.1

Making revision in drawings, specifications or other documents when such revisions are
inconsistent with written direction by the OWNER previously given, are required by the



4.2

43

4.4

4.5

4.6

enactment of revision of codes, laws or regulations subsequent to the preparation of such
documents and not reasonably anticipated, or are due to other causes not within the
control or responsibility of the ENGINEER, either in whole or in part.

Preparing drawings, specifications and supporting data in connection with change orders,
provided that such change orders are issued by the OWNER due to causes not within the
control or responsibility of the ENGINEER, either in whole or in part.

Providing additional services for repair or repiacement of work damaged by acts of God or
other cause during construction provided that such services are required by causes not
the responsibility of the ENGINEER, either in whole or in part.

Providing services not otherwise required herein which are made necessary solely by the
default of the Contractor or major defects or deficiencies in the work of the contractor.
These services shall be provided with no increase in the contract amount and will not be
compensable on an hourly basis.

Providing expert witness services and other services arising out of claims.

Provide services to stake site during construction.

ARTICLE 5 - RESPONSIBILITIES OF OWNER

The OWNER, without cost to the ENGINEER, will perform the foliowing in a timely manner so as not
to delay the services of the ENGINEER:

5.1

5.2

53

5.4

5.5

Assist ENGINEER by placing at ENGINEER's disposal all available information pertinent to
the PROJECT including previous reports and any other data relative to design or construction
of the PROJECT.

Provide all criteria and full information as to OWNER's requirements for the PROJECT,
including design objectives and constraints, space, capacity and performance requirements,
flexibility and expendability, and any budgetary iimitations. The OWNER shall aiso furnish
copies of all design and construction standards, which OWNER will require to be inciuded in
the drawings and specifications.

Assist the ENGINEER as necessary in acquiring access to and making all provisions for the
ENGINEER to enter upon public and private lands as required for the ENGINEER to perform
the work under this agreement.

Designate in writing a person to act as the OWNER's representative with respect to the work
to be performed under this Agreement, such person to have complete authority to transmit
instructions, receive information, interpret and define the OWNER's policies and decision with
respect to materials, equipment elements and systems pertinent to the work covered by this
Agreement. Examine all studies, reports, sketches, drawings, specifications, proposals and
other documents presented by ENGINEER, obtain advice of an attorney, insurance counselor
and other consuitants as OWNER determines appropriate for such examination and render in
writing decisions pertaining thereto within a reasonable time so as not to delay the services of
ENGINEER.

When requested by the ENGINEER, the OWNER will intercede on the ENGINEER's behalf
when data from, or reviewed by third parties is not on schedule through no fauit of the
ENGINEER



5.6

6.1

7.1

7.2

The OWNER's review of any documents prepared by the ENGINEER or its consuitants shall
be solely for the purpose of determining whether such documents are generally consistent
with the OWNER?'s intent. No review of such documents shali relieve the ENGINEER of its
responsibility for the accuracy, adequacy, fitness, suitability and coordination of its work
product.

ARTICLE 6 - PERIOD OF SERVICES

The ENGINEER shall commence services pursuant to this agreement as of July 12,
2013. The final completion date for the completion of construction administration services
shall be December 31, 2013.

The ENGINEER shall perform these services with reasonable diligence and expediency
consistent with sound professional practices. The ENGINEER shall inciude in his scheduie
an allowance for time required for OWNER's review of submissions and for approvals of
authorities having jurisdiction over the PROJECT. When approved by the OWNER, the
schedule shall not be exceeded by the ENGINEER, except for cause.

If the ENGINEER becomes aware of delays due to time allowances for review and approval
being exceeded, delay by the OWNER, the OWNER'’s consultants, or any other reason
beyond the ENGINEER's control, which may result in the schedule of performance of the
ENGINEER's services not being met, the ENGINEER shall promptly notify the OWNER. If
the OWNER becomes aware of any delays or other causes that will affect the ENGINEER's
schedule, the OWNER shail promptly notify the ENGINEER. in either event, the
ENGINEER's schedule for performance of its services shalil be equitably adjusted.

ARTICLE 7 - PAYMENT TO THE ENGINEER

BASIC SERVICES

The OWNER shall compensate the ENGINEER for services rendered pursuant to this
Agreement, excepting those services described as Additional Services in Articie 4 of this
Agreement, a Not to Exceed (NTE) Ceiling Price of FIFTY-EIGHT THOUSAND FOUR
HUNDRED NINETY-NINE AND .43/100 DOLLARS ($58,499.43) for construction
administration services described in Article 3.  Additional services of the ENGINEER as
described in Article 4, if any, shall be compensated on an hourly basis in accordance with
Attachment 5.

NOT TO EXCEED (NTE) CEILING PRICE

NTE Ceiling price. The City of Huntsville (COH) wili not be obiigated to pay the ENGINEER
any amount in excess of the NTE ceiling price as per Attachment “1” and the ENGINEER
shall not be obligated to continue performance if to do so would exceed the NTE ceiling price
set forth in the referenced attachment, uniess and until the COH notifies the ENGINEER in
writing that the NTE ceiling price has been increased and specifies in the notice a revised
NTE ceiling that shall constitute the NTE ceiling price for performance under this contract.
NTE ceiling price increase will be done by a written change order to the contract issued by
the OWNER that will not require the ENGINEER’s approvai. When and to the extent that the
NTE ceiling price set forth in the referenced attachment has been increased, any hours
expended and material costs incurred by the ENGINEER in excess of the NTE ceiling price
before the increase shall be allowable to the same extent as if the hours expended and
material costs had been incurred after the increase in the NTE ceiling price.
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8.1

EFFECTIVE DATE

This contract shall have no force or effect unless and until it is executed by the OWNER
and the ENGINEER and a properly executed copy is mailed to the ENGINEER with a
notice to proceed (NTP). If a NTP is not issued within sixty (60) days commencing from
the last date of execution of this CONTRACT by the OWNER and the ENGINEER, then
this CONTRACT shall be NULL AND VOID, the OWNER will not be obligated to any
payment to the ENGINEER and the ENGINEER will not be obligated to perform any work

under said CONTRACT.
PAYMENT SUMMARY
Construction Administration Services —
Not to Exceed (NTE) Ceiling Price of $58,499.43
TOTAL CONTRACT AMOUNT: $58,499.43

ARTICLE 8 - GENERAL PAYMENT PROCEDURE

INVOICES

8.11

8.1.2

The ENGINEER shall submit monthly invoices to the Administrative Officer,
Engineering Division, for the basic services described under Articles 2 and 4 for the
design of the PROJECT. Invoices must include the City of Huntsville project name
and number, dates of services, contract amount, previous billings and current billing.
Along with each invoice, the ENGINEER must submit a consultant progress report
in the format shown in Attachment 6 hereto. No payment will be made without the
consultant progress report completed and attached. Monthly progress reports shall
be submitted monthly even if no request for payment is made. If services under
Article 4 are included in the invoice for additional services not included under the
lump sum provisions, or services billed as time and material, the classification and
hours of such persons rendering the services shall be attached to the invoice.

The signature of the ENGINEER on the invoice shall constitute the ENGINEER’s
representation to the OWNER that the services indicated in the invoice have
progressed to the level indicated, have been properly and timely performed as
required herein, that the reimbursable expenses included in the invoice have been
reasonably incurred, that all obligations of the ENGINEER covered by prior invoices
have been paid in full, and that, to the best of the ENGINEER's knowledge,
information and informed belief, the amount requested is currently due and owing,
there being no reason known to the ENGINEER the payment of any portion thereof
should be withheld. Submission of the ENGINEER's invoice for final payment and
reimbursement shall further constitute the ENGINEER's representation to the
OWNER that, upon receipt from the OWNER of the amount invoiced, all obligations
of the ENGINEER to others, including its consultants, incurred in connection with the
PROJECT, have been paid in full. ENGINEER must designate on Attachment 6 —
Progress Report in the appropriate space provided that such action has been
completed.



8.2
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8.5

9.1

TIME FOR PAYMENT

The OWNER shall make payment for services in Articles 3 and 4 within 60 days of receipt of
valid invoice.

OWNER'S RIGHT TO WITHHOLD PAYMENT

In the event the OWNER becomes credibly informed that any representations of the
ENGINEER, provided pursuant to Article 8.1.2, are wholly or partially inaccurate, the OWNER
may withhold payment of sums then or in the future otherwise due to the ENGINEER until the
inaccuracy, and the cause thereof, is corrected to the OWNER's reasonable satisfaction.
Additionally, failure by the ENGINEER to supply substantiating records shall be reason to
exclude related costs from the amounts which might otherwise be payable by the OWNER to
the ENGINEER.

REIMBURSABLE EXPENSES

8.4.1 In addition to the requirements set forth in 8.1 above, invoices for reimbursable
expenses shall include such documentation as the OWNER may require.
Reasonable expenses are limited to the following expenses:

(a) Transportation outside the immediate Huntsville area (50 mile radius) approved in
advance by the OWNER in writing and incurred in connection with the PROJECT.
(Per Department of Treasury, Internal Revenue Service Publication 1542, Per Diem
Rates, for travel within the continental United States). Refer to website:
www.irs.gov/pub/irs-pdf/p1542.pdf for more information;

(b) Charges for long-distance communications;

(c) Fees paid for securing approval of authorities having jurisdiction over the PROJECT,

(d) Actual costs of reproduction for items in excess of those included in the required

services;

(e) Postage and handling charges incurred for drawings, specifications and other

documents.

8.4.2 The ENGINEER shall set forth with particularity on its invoice the nature and cost of
the expense item being billed, and attach to its invoice the written authorization, if
any, required for such item; and shall bill expenses at actual cost or prevailing rate
and without the addition of administrative charge, any multiple or surcharge.

W-9 TAXPAYER FORM
All ENGINEERING FIRMS are required to submit a Federal Tax Form W-9 to City of
Huntsville at the time a contract is awarded. No payments of invoices can be made until this

W-9 Tax Form has been properly submitted. A copy of the W-9 Tax Form can be requested
from the OWNER or at the following website: www.irs.ustreas.gov/pub/irs-pdf/fw9.pdf

ARTICLE 9 - GENERAL CONSIDERATIONS

GENERAL

OWNER and ENGINEER agree that the following sections and provisions shall apply to the
work to be performed under this Agreement and that such provisions shall supersede any
conflicting provisions of this Agreement.
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9.3
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9.5

9.6

SUB-CONTRACTED SPECIALIZED SERVICES

The ENGINEER may sub-contract specialized services required of the PROJECT to
competent and experienced sub-consultants approved by the OWNER in writing. As a prime
professional, the ENGINEER shall act as OWNER's representative for contracting, directing,
and managing the services of sub-consultants. The OWNER shall have the right to reject
any consultant provided that the OWNER raises a timely objection. At the time of the
execution of this Agreement, the parties anticipate that the consultants listed in Attachment
7" hereto will be retained by the ENGINEER to provide services with respect to the
PROJECT. Expenses payable to the ENGINEER for administration of subcontracted
services are limited to no more than 5% of the cost of the subcontracted services.

PEER REVIEW

The OWNER reserves the right to conduct, at the OWNER"s expense, peer review of
designs and drawings prepared by the ENGINEER and/or sub-consultant(s) for the
PROJECT. The ENGINEER and sub-consultant(s) agree that knowledge and consent to
review of their work by other engineers of the OWNER's choosing is hereby given in
accordance with the ADMINISTRATIVE CODE (RULES AND REGULATIONS) of the
Alabama State Board of Licensure for Professional Engineers and Land Surveyors, Chapter
330-X-14-.06(a) (13) effective January 2008 and as may be amended now or in the future
pertaining to the Code of Ethics for review of the work of another engineer.

CLARIFICATION OF WORK

If reviewing agencies raise questions regarding the work of ENGINEER, OWNER will
participate in such meetings as deemed necessary to explain and clarify this work.

CANCELLATION OF WORK

This Agreement may be canceled by either party in the event of default or violation of any of
the provisions of this Agreement by the other party, by written notice delivered to the address
of record by registered mail giving ten (10) days advance notice of the intention to cancel. In
the event of cancellation of this Agreement, ENGINEER shall be paid for all work performed
to date of cancellation, less any loss, damage, or liability incurred by reason of default of
ENGINEER and all records, data, parameters, design calculations and other information
collected or obtained in the performance of this Agreement shall be delivered to OWNER.

CHANGES

9.6.1 The OWNER may, at any time by written order, make changes within the general
scope of the Agreement in the services to be provided. If such changes cause an
increase or decrease in ENGINEER's cost of, or time required for performance of
any services, whether or not changed by any order, an equitable adjustment shall be
made and the Agreement shall be modified in writing accordingly. Upon notification
of change, ENGINEER must assert any claim of ENGINEER for adjustment in
writing within 30 days from the date of receipt unless OWNER grants a further period
of time.

9.6.2 If findings in any phase of this PROJECT significantly alter the scope of work for
subsequent phases, or if regulations are changed resulting in a scope of work
change for any phase, engineering fees set forth in Article 7 may be renegotiated by
the OWNER and ENGINEER.
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9.8

ENGINEER'S RECORDS

Documentation accurately reflecting services performed and the time expended by the
ENGINEER and his personnel and records of reimbursable expenses shall be prepared
concurrently with the performance of the services and shall be maintained by the
ENGINEER. The ENGINEER shall maintain record copies of all written communications, and
any memoranda of verbal communications related to the PROJECT. All such records and
documentation shall be maintained for a minimum of five (5) years after the PROJECT date
of final completion or for any longer period of time as may be required by law or good
practice. If the ENGINEER receives notification of a dispute or of pending or commencement
of litigation during this five-year period, the ENGINEER shall continue to maintain all
PROJECT records until final resolution of the dispute or litigation. The ENGINEER shall
make such records and documentation available to the OWNER upon notice and shall allow
the authorized representative(s) of the OWNER to inspect, examine, review and copy the
ENGINEER's records at the OWNER's reasonable expense.

SEAL ON DOCUMENTS

9.8.1 Final plans and drawings shall be marked “ISSUED FOR CONSTRUCTION". When
a firm, partnership, or corporation performs the work, each drawing shall be sealed
and signed by the licensed engineer or engineers who were in responsible charge of

the work.

9.8.2 When plans and drawings issued for construction were not performed by a
firm, partnership, or corporation, the first sheet or title page shall be sealed, dated,
and signed by the engineer who was in responsible charge. Two or more licensed
professional engineers may affix their signatures and seals provided it is
designated by a note under the seal the specific subject matter for which each is
responsible. In addition, each drawing shall be sealed and signed by the licensee or
licensees responsible for each sheet.

9.8.3 When plans or drawings are a site adaptation of a standard design or plan
or make use of a standard drawing of others, the ENGINEER shall take measures to
assure that the site adaptation, standard drawing, or plan is appropriate and suitable
for the use proposed by the ENGINEER including meeting the specific site
conditions, functionality, design criteria, safety considerations, etc. After taking such
measures, the ENGINEER shall seal the standard drawing or plan as shown above
in sections 9.8.1 and 9.8.2. The ENGINEER shall not utilize standards of others

without their written consent where written consent is required or implied.

9.8.4 Each sheet of documents, specifications, and reports for engineering

practice and of maps, plats, charts, and reports for land surveying practice, shall be
signed, sealed, and dated by the licensed engineer or land surveyor who prepared
the documents or under whose responsible charge the documents were prepared.
Where more than one sheet is bound together in one volume, including but not
limited to reports and specifications, the licensee who prepared the volume, or under
whose responsible charge the volume was prepared, may sign, seal, and date only
the title or index sheet, provided that this sheet clearly identifies all of the other
sheets comprising the bound volume, and provided that any of the other sheets
which were prepared by, or under the responsible charge of, another licensee, be
signed, sealed, and dated by the other licensee.
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USE AND OWNERSHIP OF DOCUMENTS

All rights of ownership, copyrights, construction documents, including all drawings,
specifications and other documents, electronic media, computer source code, or things
prepared by or on behalf of the ENGINEER for the PROJECT are hereby transferred to the
OWNER and shall be the sole property of the OWNER and are free of any retention rights of
the ENGINEER. The ENGINEER hereby grants to the OWNER an unconditional right to use
or to refer to, for any purpose whatsoever, the construction documents and any other
documents or electronic media, computer source code prepared by or on behalf of the
ENGINEER for the PROJECT, free of any copyright claims, trade secrets or other proprietary
rights with respect to such documents. The ENGINEER shall be permitted to retain copies
thereof for its records. The ENGINEER’s documents and other work products are not
intended or represented to be suitable for re-use by OWNER or others on extensions of the
PROJECT or on any other PROJECT. Any re-use without specific written verification or
adaptation by ENGINEER will be at OWNER's sole risk and without liability or legal exposure
to ENGINEER, and OWNER shall indemnify and hold harmless ENGINEER from all claims,
damages, losses and expenses including attorneys' fees arising out of, or resulting from,
such reuse by the OWNER; provided however, that this agreement to indemnify and save
harmless shall not apply to any reuse of documents retained by, or through, the contractor.

ESTIMATE OF CONSTRUCTION COST

Since ENGINEER has no control over the construction cost of labor, materials, or equipment,
or over the construction contractor(s) methods of determining prices, or over competitive
bidding or market conditions, his opinion of probable PROJECT cost or construction cost
provided for herein are to be made on the basis of his experience and qualifications and
represent his best judgment as a design professional familiar with the construction industry;
but, ENGINEER cannot and does not guarantee that proposals, bids or construction costs will
not vary from opinions of probable cost prepared by him. If OWNER wishes greater
assurance as to the construction cost, he will employ an independent cost estimator.

TERMINATION FOR CAUSE

This Agreement may be terminated by either party upon seven (7) days written notice to the
other should such other party fail substantially to perform in accordance with its material
terms through no fault of the party initiating the termination.

TERMINATION BY THE OWNER WITHOUT CAUSE

The OWNER may terminate this Agreement without cause upon seven (7) days' written
notice to the ENGINEER. In the event of such a termination without cause, the ENGINEER
shall be compensated for all services performed prior to termination, together with
Reimbursable Expenses incurred. In such event, the ENGINEER shall promptly submit to
the OWNER its invoice for final payment and reimbursement which invoice shall comply with
the provisions of Paragraph 8.1.

ARTICLE 10 - INDEMNITY AND INSURANCE

INSURANCE

The ENGINEER shall carry insurance of the following kinds and amounts in addition to any other
forms of insurance or bonds required under the terms of the contract specifications. The ENGINEER
shall procure and maintain for the duration of the job until final acceptance by the OWNER, or as later
indicated, insurance against claims for injuries to persons or damages to property which may arise



from or in connection with the performance of the work hereunder by the ENGINEER, his agents,
representatives, employees or subcontractor.

10.2

MINIMUM SCOPE OF INSURANCE:

A. General Liability:

Insurance shall be written on an occurrence basis. Claims-made coverage will be
accepted only on an exception basis after the OWNER's approval. The same
insurance company should write General Liability Coverage and OWNERs
ENGINEERSs Protective Insurance.

B. Commercial General Liability

Products and Completed Operations
Contractual

Personal Injury

Explosion, Collapse and Underground
Broad Form Property Damage

C. Professional Liability:

Insurance may be written on a "claims-made" basis, providing coverage for negligent
acts, errors or omissions in the performance of professional services. Coverage
shall be maintained for a discovery and reporting period of no less than five (5) years
after completion of the professional services and Certificates of Insurance shall be
submitted to the OWNER on a yearly basis during this time frame. Coverage shall
be no less comprehensive than that which is carried by at least 25% of the registered
engineers or engineering firms contracting in the State of Alabama. Such coverage
shall be carried on a continuous basis including prior acts coverage to cover the
subject PROJECT. The professional liability insurance shall contain contractual
liability coverage.

D. Automobile Liability:

Business Automobile Liability providing coverage for all owned, hired and non-owned
autos. Coverage for loading and unloading shall be provided under either
automobile liability or general liability policy forms.

E. Workers' Compensation Insurance:

Statutory protection against bodily injury, sickness or disease or death sustained by
employee in the scope of employment. Protection shall be provided by a commercial
insurance company or a recognized self-insurance fund authorized before the State
of Alabama Industrial Board of Relations. “Waivers of Subrogation” in favor of the
OWNER shall be endorsed to Workers’ Compensation Insurance.

F. Employers Liability Insurance:

Covering common law claims of injured employees made in lieu of or in addition to a
worker's compensation claim.



103  MINIMUM LIMITS OF INSURANCE:
A. General Liability:

Commercial General Liability on an "occurrence form" for bodily injury and property
damage:

$ 2,000,000 General Aggregate Limit

$ 2,000,000 Products - Completed Operations Aggregate
$ 1,000,000 Personal & Advertising Injury

$ 1,000,000 Each Occurrence

B. Professional Liability:
Insurance may be made on a "claims-made" basis:

$ 500,000 Per Claim - Land Surveyors
$ 1,000,000 Per Claim - Other Professionals

C. Automobile Liability:

$ 1,000,000 Combined Single Limit per accident for bodily injury and property
damage.

D. Workers' Compensation:
As required by the State of Alabama Statute
E. Employers Liability:

$ 1,000,000 Bodily Injury by Accident or Disease
$ 1,000,000 Policy Limit by Disease

10.4 OTHER INSURANCE PROVISIONS:

The OWNER is hereby authorized to adjust the requirements set forth in this document in the
event itis determined that such adjustment is in the OWNER's best interest. If the insurance
requirements are not adjusted by the OWNER prior to the OWNER's release of specifications
with regard to the PROJECT in question, then the minimum limits shall apply. The City of
Huntsville/OWNER shall be named on the policies of general liability and automobile
insurance and on the certificate of insurance as an Additional Insured. Additional insured
status on the Commercial General Liability policy shall be through ISO Additional
Endorsement CG 20 10 11 85 or equivalent and coverage shall be afforded on a primary
basis.

The policies are to contain, or be endorsed to contain, the following provisions:
A. All Coverage:

The ENGINEER is responsible to pay all deductibles. Each insurance policy
required by this clause shall be endorsed to state that coverage shall not be
suspended, voided, canceled, non-renewal or materially changed by either party,
reduced in coverage or in limits except after thirty (30) days' prior written notice by
certified mail, return receipt requested, has been given to the OWNER. Cancellation
of coverage for non-payment of premium will require ten (10) days written notice to
the OWNER.
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ACCEPTABILITY OF INSURERS:

Insurance is to be placed with insurers authorized by the State of Alabama with an A. M. Best
rating of A-V or better.

VERIFICATION OF COVERAGE:

The OWNER shall be indicated as a Certificate Holder and the ENGINEER shall furnish the
OWNER with Certificates of Insurance reflecting the coverage required by this document.
The A. M. Best rating and deductibles, if applicable, shall be indicated on the Certificate of
Insurance for each insurance policy. The certificates for each insurance policy are to be
signed by a person authorized by that insurer to bind coverage on its behalf and must be an
original signature. Certificates signed using digital signatures will not be accepted.
Certificates signed using digital signatures will not be accepted unless accompanied by a
written statement from the insurance/surety company indicating that their electronic signature
is intended as their signature. All certificates are to be received and approved by the OWNER
before work commences. The OWNER reserves the right to require complete, certified
copies of all required insurance policies at any time.

CONSULTANTS AND/OR SUBCONTRACTORS WORKING FOR THE ENGINEER:

The ENGINEER shall furnish separate certificates and/or endorsements for each
subcontractor and/or consultant showing insurance of the same type or types and to the
extent of the coverage set forth in this Article 10.

HOLD HARMLESS AGREEMENT:
A. Other Than Professional Liability Exposures:

The ENGINEER, to the fullest extent permitted by law, shall indemnify and hold
harmless the OWNER, its elected and appointed officials, employees, agents, and
representatives against all claims, damages, losses and expenses, including, but not
limited to, attorney’s fees, arising out of or resulting from the performance of the
work, provided that any such claim, damage, loss or expense (1) is attributable to
personal injury, including bodily injury sickness, disease or death, or to injury to or
destruction of tangible property, including loss of use resulting there from, and (2) is
caused by any negligent act or omission of the ENGINEER or any of their
consultants, or anyone directly or indirectly employed by them or anyone for whose
acts they are legally liable. Such obligation should not be construed to negate,
abridge, or otherwise reduce any other right or obligation of indemnity, which would
otherwise exist as to any party or person, described in this paragraph.

B. Professlonal Liability:

The ENGINEER agrees, to the fullest extent permitted by law, to defend, protect,
indemnify and hold harmless the OWNER, its elected and appointed officials,
officers, directors, employees, agents, and representatives from and against any and
all liability, claims, demands, damages, loss, costs, fees, and expenses (including
actual fees and expenses of attorneys, expert witnesses, and other consuiltants)
actually or allegedly arising out of, or resulting from, the professional services of the
ENGINEER or the ENGINEER's consultants, subcontractors, or suppliers, including,
without limitation, any breach of contract or any negligent acts, errors, or omissions
in the performance of the professional services provided pursuant to or as a result of
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this Agreement. Neither, the OWNER nor the ENGINEER shall be obligated to
indemnify the other party in any manner whatsoever for the other parties own
negligence.

To the fullest extent permitted by law, the ENGINEER shall defend, protect,
indemnify, and hold harmless the OWNER, its elected and appointed officials,
officers, directors, employees, agents, and representatives from and against any and
all liability, claims, demands, damages, loss, costs, fees and expenses (including
actual fees and expenses of attorneys, expert witnesses, and other consultants) for
infringement of patent rights, copyrights, or other intellectual property rights, except
with respect to designs, processes or products of a particular manufacturer
expressly required by the OWNER in writing. If the ENGINEER has reason to
believe the use of a required design, process or product is an infringement of a
patent, the ENGINEER shall be responsible for such loss unless such information is
promptly given to the OWNER.

ARTICLE 11- MISCELLANEOUS PROVISIONS

GOVERNING LAW

This Agreement shall be governed by the law of the State of Alabama.

INTENT AND INTERPRETATION

11.2.1

11.2.2

11.2.3

11.24

11.2.5

11.2.6

The intent of this contract is to require complete, correct and timely execution of the
work. Any work that may be required, implied or inferred by the contract documents,
or any one or more of them, as necessary to produce the intended result shall be
provided by the ENGINEER.

This contract is intended to be an integral whole and shall be interpreted as internally
consistent. What is required by any one contract document shall be considered as
required by the contract.

When a word, term or phrase is used in this contract, it shall be interpreted or
construed, first, as defined herein; second, if not defined, according to its generally
accepted meaning in the engineering industry; and third, if there is no generally
accepted meaning in the engineering industry, according to its common and
customary usage.

The words "include", “includes", or "including", as used in this contract, shall be
deemed to be followed by the phrase, "without limitation®.

The specification herein of any act, failure, refusal, omission, event, occurrence or
condition as constituting a material breach of this contract shall not imply that any
other, non-specified act, failure, refusal, omission, event, occurrence or condition
shall be deemed not to constitute a material breach of this contract.

Words or terms used as nouns in this contract shall be inclusive of their singular and
plural forms, unless the context of their usage clearly requires a contrary meaning.

TIME IS OF THE ESSENCE

Time limitations contained herein, or provided for hereby, are of the essence of this
Agreement. The ENGINEER understands and acknowledges that time is of the essence in
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11.6

1.7

1.8

completion of the PROJECT and that the OWNER will incur damages if the PROJECT is not
completed on time.

SUCCESSORS AND ASSIGNS

The ENGINEER shall not assign its rights hereunder, excepting its right to payment, nor shall
it delegate any of its duties hereunder without the written consent of the OWNER. Subjectto
the provisions of the immediately preceding sentence, the OWNER and the ENGINEER,
respectively, bind themselves, their successors, assigns and legal representatives to the
other party to this Agreement and to the successors, assigns and legal representatives of
such other party with respect to all covenants of this Agreement. Nothing herein shall be
construed as creating any personal liability on the part of any officer or agent of any public
body that may be party hereof, nor shall it be construed as giving any rights or benefits
hereunder to anyone other than OWNER and ENGINEER.

THIRD-PARTY BENEFICIARIES

The Federal Highway Administration and State of Alabama Department of Transportation
are considered to be third party beneficiaries to this Agreement. Otherwise, this Agreement
shall inure solely to the benefit of the parties hereto and their successors and assigns.
Nothing contained herein is intended to or shall create a contractual relationship with, or any
rights in favor of, or any cause of action in favor or, any third party, other than the Federal
Highway Administration and State of Alabama Department of Transportation against the
OWNER or the ENGINEER.

INTELLECTUAL PROPERTY/ CONFIDENTIALITY

All information, documents, and electronic media, computer source code furnished by the
OWNER to the ENGINEER belong to the OWNER, are considered proprietary and
confidential, uniess otherwise indicated by the OWNER, and are furnished solely for use on
the OWNER's PROJECT. Such information, documents, and electronic media, computer
source code shall be kept confidential by the ENGINEER, shall only be released as
necessary to meet official regulatory requirements in connection with the PROJECT, and
shall not be used by the ENGINEER on any other PROJECT or in connection with any other
person or entity, unless disclosure or use thereof in connection with any matter other than
services rendered to the OWNER hereunder is specifically authorized in writing by the
OWNER in advance. This Section 11.6 shall survive the expiration of this Agreement.

SUBCONTRACT REQUIREMENTS

The ENGINEER shall include the terms and conditions of this Agreement in every
subcontract or agreement with a consultant for this PROJECT so that these terms and
conditions shall be binding upon each subcontractor or consultant. The
subcontractor(s)/consultant(s) will maintain all licenses and certifications to practice its
profession or trade by all public entities having jurisdiction over the PROJECT. The
subcontractor (s)/consuitant(s) further represent to the OWNER that the
subcontractor(s)/consultant(s) will maintain all necessary licenses, certifications, permits or
other authorizations necessary for the PROJECT until the remaining duties hereunder have
been satisfied.

NOTICES

Unless otherwise provided, all notices shall be in writing and considered duly given if the
original is hand delivered; if delivered by facsimile to 256-427-5325, or is sent by U.S. Mail,
postage prepaid to City of Huntsville Engineering, P. O. Box 308 (35804), 320 Fountain Circle
(35801), Huntsville, AL. All notices shall be given to the addresses set forth above. Notices,
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hand delivered or delivered by facsimile, shall be deemed given the next business day
foliowing the date of delivery. Notices given by U.S. Mail shall be deemed given as of the
second business day following the date of posting.

STRICT COMPLIANCE

No failure of the OWNER to insist upon strict compliance by the ENGINEER with any
provision of this Contract for Professional Services shall operate to release, waive, discharge,
modify, change or affect any of the ENGINEER's obligations.

WAIVER

No provision of this Agreement may be waived except by written agreement of the parties. A
waiver of any provision on one occasion shall not be deemed a waiver of that provision on
any subsequent occasion, uniess specifically stated in writing. A waiver of any provision shali
not affect or alter the remaining provisions of this Agreement.

SEVERABILITY

If any provision of this Agreement, or the application thereof, is determined to be invalid or
unenforceable, the remainder of that provision and all other provisions of this Agreement
shall remain valid and enforceable.

ETHICS

The ENGINEER shall not offer or accept any bribes or kickbacks from or to any
manufacturer, consuitant, trade contractor, subcontractor, supplier or any other individual or
entity in connection with the PROJECT. The ENGINEER shall not confer on any
governmental, public or quasi-public official having any authority or influence over the
PROJECT any payment, loan, subscription, advance, deposit of money, services or anything
of more than nominal value, present or promised. The ENGINEER shall not, without the
express written permission of the OWNER, engage or recommend to the OWNER
engagement of any consultant, trade contractor, subcontractor, or supplier to provide
services on behalf of the ENGINEER, OWNER or PROJECT in which the ENGINEER has a
direct or indirect proprietary or other pecuniary interest; or call for the use of or by exciusion
require or recommend the use of products, materials, equipment, systems, processes or
procedures in which the ENGINEER or in which any consultant, trade contractor,
subcontractor, or supplier of the ENGINEER has a direct or indirect proprietary or other
pecuniary interest. Without prior notification and written approval of the OWNER, the
ENGINEER and the ENGINEER'’S subconsultants shall not offer services to the OWNER'S
contractor.

E-VERIFY — NOTICE

The ENGINEER shall enroll, and shall remain enrolled for the duration of this contract, in a
designated employment eligibiiity verification system (E-Verify) in accordance with the City of
Huntsville Ordinance 08-735. If the ENGINEER uses subcontractors in connection with the
performance of work herein and the value of the subcontract exceeds $3,000, the
subcontractor shall also comply with this ordinance. The ENGINEER shall include specific
written notice in all requests for bids or proposals prepared by the ENGINEER that
contractors and any subcontractors are required to enroll in the E-verify program as required
by the ordinance. Failure to comply with the requirements of the ordinance shall be a
material breach of the contract.



As a condition of this agreement, pursuant to 8 U.S.C.§1324a, Garver, L.L.C., hereby
certifies that it has not knowingly employed, recruited, referred for a fee, or contracted
with an unauthorized alien, with respect to employment in the United States. Further,
Garver, L.L.C. hereby certifies that it has enrolled in the City of Huntsville designated
employment eligibility verification system in accordance with Ordinance 09-735 and will
maintain enroliment throughout the term of this contract.

Garver L.L.C.
(Company)

BY:
(Authorized Representative)

11.14 ENTIRE AGREEMENT

This Agreement represents the entire agreement between the OWNER and the ENGINEER
and supersedes all prior communications, negotiations, representations or agreements,
either written or oral. This agreement may be amended only by written instrument signed by
both OWNER and ENGINEER.

IN WITNESS WHEREOF, the parties hereto have executed this Agreement the day and year first
above written.

OWNER: ENGINEER:
CITY OF HUNTSVILLE
BY: BY:

Tommy Battle Jerry D. McCarley
TITLE: Mayor TITLE:___Regianal Office Administrator
ATTEST: ATTEST:
Given under my hand this day Given under my hand this day
Of , 2013. Of , 2013.
Notary Public Notary Public

My commission expires My commission expires
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ATTACHMENT 1
SCOPE OF SERVICES

(Refer to letter dated June 24, 2013, from Scott Leach to Robbie Stewart
and attachments).
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5125A Research Drive
Huntsville, AL 35805

TEL 256.534.5512
FAX 256.534.5544

www.GarverUSA.com

M June 24, 2013
Ms. Kathy Martisf; P.E.

320 Fptintain Circle
Hunftsville, AL 35801

ttn: Mr. Robbie Stewart

RE: Construction Engineering & Inspection (CE&I) Services Proposal
ALDOT Project No. IAR-045-000-009
New Truck Entrance to Toyota Motor Manufacturing Plant
At AL SR-255/Bob Wade Lane
In the City of Huntsville, Madison County, AL

Mr. Stewart:

We appreciate the opportunity to submit this proposal to perform the CE&I Services for the City on this
project. Included herewith are two (2) copies of our Man-Day Estimate, Fee Proposal, Scope of Services
for performing the CE&I Services required for the above referenced project.

We propose to use Geo Solutions as our sub-consultant responsible for performing the construction
materials testing and laboratory testing services required for this project. Geo Solutions scope of services
and fee proposal are included in Appendix B. Geo Solutions total estimated fee is $7,754.65. Garver’s
total estimated fee is $50,744.78 which includes $387.73 as a 5% sub-consultant administration expense.
The Total Estimated Not-to-Exceed Fee Amount we propose for performing these services is $58,499.43.
The contract completion date for our services on this project should be December 31, 2013. Our Fee
Schedule will be effective until December 31, 2013.

Also attached are two (2) copies of ALDOT’s Cognizant Review of Garver’s Indirect Cost Rate Schedule
performed in accordance with Cost Principles contained in the Federal Acquisition Regulations, 48 CFR
Part 31, and two (2) signed copies of our Certification of Final Indirect Costs.

Please review these items at your convenience. If they meet your approval, please forward a copy to the
ALDOT 1* Division for their further review, processing, and approval. If you have any questions or need
any additional information regarding this project or our proposal, please let me know. We look forward to
working with you and the City of Huntsville on this very important project.

Sincerely,
Garver, LLC

e

Scott C. Leach, PE
Senior Project Manager
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Appendix A —- Scope of Services

ALDOT Project Number |AR-045-000-009
New Truck Entrance for Toyota Motor Manufacturing Plant at SR-255/Bob Wade Lane
In the City of Huntsville, Madison County, Alabama

Garver, LLC, (Engineer) shail perform — or have performed - construction engineering and inspection,
materials sampling and testing and contract administration services for the City of Huntsville, Alabama
(City). This shall be an hourly, not-to-exceed Agreement. The Engineer shall provide services, personnel
and equipment as required by the City. The work to be performed by the Engineer shall be as follows:

1.0

2.0

SECTION 1 — CONSTRUCTION ENGINEERING AND INSPECTION SERVICES

PURPOSE:

To provide the City with construction engineering, inspection, materials sampling, testing and
contract administration for New Truck Entrance for Toyota Motor Manufacturing Plant at SR-
255/Bob Wade Lane (Project).

SCOPE:

The Engineer shall be responsible for construction engineering and administrative functions as
defined in this Scope of Work and referenced manuals and procedures. The Engineer shall use
effective control procedures to assure the construction of Projects is performed in reasonable
conformity with plans, specifications and contract provisions. The Engineer shall provide
professional, technical and administrative personnel, meeting requirements of the City in
appropriate numbers at proper times to ensure responsibilities assigned under this Agreement
are effectively fulfilled. Services shall be performed in accordance with established standard
procedures and practices of the Alabama Department of Transpartation (ALDOT). The Engineer
shall maintain close coordination with the City and the Contractors to ensure adequate
personnel are available to perform the Scope of Services.

DEFINITIONS:

A. Transportation Director: The chief executive officer of ALDOT.

B. Chief Engineer: The individual appointed by the Transportation Director to administer
technical phases of ALDOT.

C. Bureau of Construction: One of the Bureaus of ALDOT charged with administering ALDOT’s
construction program.

D. State Construction Engineer: Administrative head of the Bureau of Construction of ALDOT.

E. Project Manager, Engineer: Qualified individual who has been assigned as the person in
charge of a construction contract.
Project Manager, City: Qualified individual who has been assigned by the City to manage
the Construction Engineering and Inspection contract formulated by this Agreement and will
be in responsible charge and direct control of the Project.

F. FHWA: The Federal Highway Administration of the United States Department of
Transportation.

G. Construction Contract: Construction work let under separate contract(s) by ALDOT to
contracting firm(s).

H. Contractor: Contracting firm or its designated representatives awarded contract(s) to do
construction work.

I. Construction Contract Suspension: Cessation of construction activity on a construction

contract.
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J. Division Engineer: Administrative head of ALDOT's Division(s) or their designated
representative.

K. District Engineer: Administrative head of ALDOT's District(s) or their designated
representative.

L. State Bridge Engineer: Administrative head of ALDOT’s Bureau of Bridge.

M. State Design Engineer: Administrative head of ALDOT’s Bureau of Design.

N. Engineer: Consultant firm(s) retained by ALDOT/County to perform all construction
engineering and administrative functions as defined in this Agreement.

0. State Materials and Tests Engineer: Administrative head of ALDOT’s Bureau of Materials &
Tests.

P. Division Materials Engineer: Employee designated by ALDOT to administer policies on
materials sampling and testing in ALDOT’s Division(s).

Q. Consultant Design Engineer: Consultant designer retained to design aforementioned
project.

R. Division Construction Engineer: Employee designated by ALDOT to administer policies and
procedures of construction projects covered by this Agreement in ALDOT’s Division.

S. City Engineer: Administrative head of the City’s Public Works and/or Engineering
Department and/or their designated representative.

ITEMS TO BE FURNISHED BY THE CITY (or ALDOT) TO THE ENGINEER:

A. The minimum Contract documents for each project shall be distributed to the Engineer via
Division Engineer, by ALDOT’s Office Engineer subsequent to award of construction contract
for each project as follows:

5 sets Construction Plans — Half scale
3 sets Construction Plans — Full size
2 sets Standard Drawings
1 copy of Executed Contract
B. Adequate supply of standard forms used in fulfilling technical services of this Agreement.

ITEMS FURNISHED BY THE ENGINEER:

A. Document Compliance
The requirements outlined within printed documents are a condition of this contract. One

copy of each document shall be available at Engineer’s office at all times. Compliance with

these guides, manuals, procedures, and advisories shall be a requirement of this Agreement.

1. All active Construction Information Memorandums issued, prior to or after execution of
this Agreement, by ALDOT’s State Construction Engineer. These procedures convey
certain practices and procedures of ALDOT relating to construction supervision and
administration of contracts. A copy of each Memorandum issued on or subsequent to
execution of this Agreement shall be furnished to the Engineer in a timely manner by
ALDOT’s Division Construction Engineer.

2. Guidelines for Operations issued by ALDOT.

3. All Technical Advisories and Memorandums issued, prior to or after execution of this
Agreement, by ALDOT’s State Materials and Tests Engineer. The advisories convey
certain practices and procedures of ALDOT relating to sampling and testing of materials
used in construction projects. A copy of each advisory issued on or subsequent to
execution of this Agreement shall be furnished to the Engineer in a timely manner by
ALDOT’s Division Materials and Tests Engineer.
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6.0
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4. ALDOT’s Testing Manual as issued by ALDOT's State Materials and Tests Engineer. This
manual sets out test frequency of acceptance samples and tests, sampling point, sample
size, sampling and test methods and appropriate report forms for materials to be
incorporated into construction projects. This Manual also contains Bureau of Materials
and Tests (ALDOT) procedures referenced in the Manual and/or specifications and BMT
worksheets and test report forms. (Said Manual is available on ALDOT’s website.)

5. ALDOT Construction Manual. This manual describes in detail many of the procedures

and practices of ALDOT relating to construction engineering and inspection. (Said

Manual is available on ALDOT's website.)

Applicable ALDOT Standard Specifications for Highway Construction.

Applicable Roadway and Traffic Design Standards.

8. ALDOT’s manual of Materials, Sources and Devices with Special Acceptance
Requirements as issued by the State Materials and Tests Engineer. (Said manual is
available on ALDOT’s website.)

9. FHWA Manual on Uniform Traffic Control Devices.

10. The AASHTO Standard specifications for Transportation Materials and Methods of
Sampling and Testing.

11. Copies of all applicable ASTM Standards.

B. The Engineer shall provide all survey equipment, photographic equipment, tapes, rulers,
field books and other items necessary for the satisfactory performance of work. Quantity
and quality of the items shall meet City Engineer’s approval.

C. Engineer shall provide other routine items necessary for satisfactory performance of work.

N

LIASON:
Engineer shall be responsible for fulfilling all functions required by this Agreement. Engineer’s

activities and decisions relating to Project are subject to review by City Engineer. Engineer shall
provide coordination of all activities, correspondence, reports, and other communications
related to its responsibilities under this Agreement. Personnel shall not be assigned to Project
without approval of City Engineer. Construction engineering and inspection forces shall be
required of the Engineer at all times when required by the City. If construction contract is
suspended, the Engineer’s forces shall be adjusted at the direction of City Engineer to
correspond with type of suspension, either complete suspension or partial suspension.

COOPERATION AND PERFORMANCE OF THE ENGINEER:

During the period of this Agreement, the City shall conduct reviews of various phases of
Engineer’s operations, such as construction inspection, materials sampling and testing and
administrative activities. Reviews shall be conducted to determine compliance with this
Agreement and sufficiency with which procedures are being effectively applied. These reviews
are to assure that construction work and administrative activities are performed in reasonable
conformity with ALDOT policies, plans, specifications, and contract provisions. The City shall
have complete access, at all times, to project site, project office, all project records, and any
other Engineer items associated with Project or this Agreement. The Engineer shall cooperate
and assist the City representatives when conducting said reviews. When deficiencies are
indicated in a review, immediate remedial action shall be implemented by Engineer in
conformance with City’s recommendations. The City’s remedial recommendation and the
Engineer’s actions are to be properly documented by City Engineer. The Engineer shall be
responsible for accuracy of its work and shall promptly implement policies and procedures
reasonably necessary to prevent errors, omissions, or noncompliance with said contract terms.
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If the Engineer’s services hereunder contain errors, omissions, or are not compliant with terms
of said contract, the Engineer, upon receipt of written notice of such defects from the City, shall
correct such errors, omissions, or noncompliance at its own expense. Federal Aid projects are
subject to review by representatives of FHWA. Additional State personnel my make special
reviews. The Engineer shall fully cooperate with and assist in making such reviews.

REQUIREMENTS:

A. General:
It will be Engineer’s responsibility to provide services necessary for contract administration

to produce construction in reasonable conformity with plans, specifications, and contract
provisions. Engineer shall advise City and shall document any omissions, substitutions,
defects, and deficiencies noted in the work of Contractor and the corrective action taken.

B. Survey Control:
The Engineer may be requested to reestablish project survey controls. The Engineer may be
requested to provide project surveying to fulfill project requirements.

C. Project Inspection:
The Engineer shall provide services to monitor and document Contractor’s construction
operations. Engineer shall test, inspect and document all construction material as required
to assure quality of workmanship and materials are in reasonable conformity with plans,
specifications and other contract provisions. Engineer may be responsible for monitoring
and approving asphalt production. The State and/or City shall monitor all other off-site
activities and fabrication (including pre-stress production). Engineer shall keep detailed,
accurate records of Contractor’s daily operations and significant events that may affect the
work. The standard procedures and practices of the State for inspection of construction
projects are set out in the State’s Construction Manual. Engineer shall in general, perform
inspection services in accordance with these standard procedures and practices and other
accepted practices as may be appropriate. Engineer will conduct the necessary inspections
in accordance with requirements of the NPDES Permit for the Project; these inspections will
be performed at least monthly and immediately following a significant rainfall. Engineer will
prepare and submit these reports to the City.

D. Testing:
Engineer will perform sampling and testing of materials and completed work items to the
extent it will assure materials and workmanship incorporated in Project is in reasonable
conformity with plans, specifications and contract provisions. Engineer will meet minimum
sampling frequencies set out in State’s Testing Manual. City reserves the right to require
additional sampling and testing. Engineer will be responsible for securing control samples
and using test results to determine acceptability of all materials and completed work items.
Engineer will be responsible for verification of certified test reports as required by Bureau of
Materials and Tests, DOT label, DOT stamp, etc., as needed. Engineer will be responsible for
progress record sampling. City will monitor effectiveness of Engineer testing procedures
thru surveillance and obtaining testing progress record samples and final record samples.
Progress record sampling and testing is necessary to verify job control sampling frequencies
and test procedures are adequate. Engineer will inform City of schedules for sampling and
testing as work progresses so sampling can be accomplished by State at proper times.
Sampling and testing will be as required by ALDOT’s Testing Manual or as modified by
contract provisions. Engineer will perform inspection of hot-mix asphalt operations.
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E. Management Engineering Services:

Engineer shall perform management engineering services necessary to: assure proper
coordination of activities of parties involved to accomplish completion of project; maintain
complete, accurate records of activities and events relating to project; properly document
significant changes to project; provide interpretations of plans, specifications and contract
provisions; make recommendations to County to resolve disputes that may arise in relation
to construction contract; and maintain adequate surveillance of Contractor’s activities.
Engineer shall perform other management engineering services normally assigned to a
project that are required to fulfill the Engineer’s responsibilities under this Agreement. All
recordation and documentation shall be in accordance with standard ALDOT procedures,
formats and content. Engineer services include, but are not limited to the following:

1. Attending and participating in a pre-construction conference for each project. Record
significant information revealed and decisions made at conference and if requested by
the City, distribute copies of said minutes to appropriate partles. Engineer may be
required to conduct the pre-construction conference.

2. Complete and maintain full and accurate daily record of all activities and events relating
to Project. Record work completed by Contractor, including quantities of pay items in
conformity with Final Estimate preparation procedures and specifications. Engineer will
prepare Monthly Progress Pay Estimates based on the acceptable work performed by
contractor each month in accordance with ALDOT Pay Estimate preparation procedures
and specifications. Engineer shali immediately report to City Engineer changes in pay
items, project time, or cost as soon as they become known to Engineer.

3. Complete and maintain Project Diaries and Inspector’s Daily Reports as requested by the
State. Said diaries and reports shall be kept up-to-date on a daily basis.

4. Maintain a project log of ail materials entering into work with proper identification of
basis of acceptance for each shipment of material.

5. Maintain project records of sampling and testing accomplished. Analyze such records to
ascertain acceptability of materials and completed work items. The field reports shall be
recorded in project records within three days. Engineer will verify, certify and document
work items requiring performance periods (curing period, operational period, etc.)

6. Prepare and submit monthly to City Engineer a comprehensive tabulation of quantity of
each pay item satisfactorily completed that includes appropriate test reports and/or
materials certifications or materials stored to date. Quantities shall be based on daily
records and calculations. Calculations shall be properly recorded. The tabulations shall
be used for preparation of the Monthly Progress Estimate.

7. Provide interpretations of plans, specifications and contract provisions. Engineer shall
consult with City Engineer when an interpretation involves complex issues or may have
an impact on cost or quality of performing said work.

8. Field problems are difficulties encountered in construction thru circumstance that may
or may not be under control of Contractor, requiring a degree of engineering evaluation
and decision. Field problems may involve the following: out of tolerance work, out of
specification material, structural defect, accidental damage, underground obstruction,
etc. These problems may impact execution, progress, cost or quality of project. It is of
importance problems be resolved expeditiously. Engineer will ensure solutions are
pursued and implemented as quickly as possible. Where a difficulty, problem, or defect
of any nature is encountered during construction, Engineer will assemble relevant
information to include proposals from Contractor. Engineer will document and evaluate
these in a concise and orderly manner, by reviewing all information and circumstances.
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Engineer will make recommendations to City Engineer for most expeditious course of
action to minimize delays and costs while achieving an acceptable result. Engineer of
Record (Designer) or State Construction Engineer, depending on the nature of the
proposal are responsible for structural engineering analysis of Contractor’s proposals,
determining acceptability of proposals and meeting the requirements of said design.
However, Engineer will be responsible for ensuring City Engineer is provided all relevant
information and, in addition, shall appraise and make recommendations to City Engineer
of all project related circumstances that may have an influence upon the solution. In
particular, Engineer shall first utilize his own personnel and resources in order to assess
the problem and its likely impacts on said project. By utilizing Engineer personnel and
resources, Engineer shall assess both the technical and contractual implications upon
said project of any proposals presented by Contractor. Engineer shall consider all likely
impacts upon project in regard to costs, delays, potential claims, management, contract
administration, any justifiable financial adjustments (increases or decreases, including
penalties) to be applied to Construction Contract, and feasibility of the Contractor
successfully and expeditiously fulfilling his technical proposals. Engineer shall make
these assessments in order to formulate his recommendations. Engineer will then
forward the said assessments and recommendations to City Engineer, together with
proposals from Contractor. Engineer will then forward the said assessments and
recommendations to City Engineer, together with any proposals from Contractor.
Engineer shall be a liaison and cooperate with City in resolving any problems. Upon
resolution and approval of technical solution, Engineer will ensure all approved remedial
measures are completed in a technically competent and satisfactory manner. Engineer
will be responsible for contract administration and management normally associated
with implementing remedial measures. In situations where Engineer does not have
direct responsibility for engineering inspection of the item that caused said problem, but
where that item is now under his area of control, Engineer will formulate his assessment
and recommendation and cooperate in resolving the problem. In all situations, Engineer
shall ensure all proposals, reviews, assessments, studies, recommendations and
decisions are executed expeditiously in order to minimize delays and costs.

Engineer will analyze change to plans, specifications, contract provisions and extra work
that appear necessary to fulfill intent of contract. Engineer will recommend changes to
City Engineer for approval. Approval must be obtained before changes or extra work.
When a maodification to the original contract is required, due to a necessary change in
character of work, Engineer, in conjunction with the City, shall negotiate prices with
Contractor and prepare and submit a recommendation to City Engineer for approval.
City Engineer will prepare Supplemental Agreements and obtain required approvals.
(Extra Work and not included in Engineer’s scope of services or fee proposal.)

If Contractor gives written or verbal notice certain work is out of scope of construction
contract and intends to claim additional compensation, Engineer will maintain accurate
documentation in accordance with contract requirements of cost involved in such work.
(Extra Work and not included in Engineer’s scope of services or fee proposal.)

In the case where Contractor submits a claim for additional compensation, Engineer will
analyze submittal in conjunction with City Engineer. Engineer may be required to
provide recommendation on validity and reasonableness of requested additional
compensation and/or contract time extension. Engineer shall maintain complete and
accurate documentation of work involved in such claims. (Extra Work and not Included
in Engineer’s scope of services or fee proposal.)
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In the case where Contractor submits a request for extension of allowable contract
time, Engineer will analyze request and prepare a recommendation to City covering
accuracy of statements and effect of delaying factors on completion of controlling work
items. Engineer will make recommendations weekly, or at other times as necessary, to
City Engineer on all delays. This recommendation is needed to justify time extension.
(Extra Work and not included in Engineer’s scope of services or fee proposal.)
Engineer shall prepare and submit to City a final estimate with documentation and one
(1) set of record as-built plans for each project. All changes made to plans, which involve
Engineer, shall be signed and sealed by Engineer and City Engineer. This task must be
completed within a timely manner or in accordance with current ALDOT Standard
Specifications from the earliest project acceptance date.

At request of the City, Engineer shall assist City in preparing for litigation hearings that
may occur during the term of this Agreement in connection with the project. (Extra
Work and not included in Engineer’s scope of services or fee proposal.)

Engineer shall monitor and document Contractor’s compliance with contract provisions
in regard to payment of predetermined wage rates in accordance with State procedures.
Engineer will review and document Contractor’s compliance with contract requirements
concerning Equal Employment Opportunity and Affirmative Action; assist State’s Equal
Employment Opportunity Specialist as requested, and review and document D.B.E.
(Disadvantaged Business Enterprises) activities to insure compliance of contract goals.
Engineer will review and document construction to extent necessary to determine if
construction activities violate requirements of any permits. Project Manager will notify
Contractor, in writing, of any violations or potential violations and require his immediate
resolution of said problem. Violations shall be reported to City Engineer immediately.
Shop drawing/sample submittal and approvals will be logged by the State. Tracking will
include maintaining a log book of the status of each submittal progressing thru review
and approval. Engineer will encourage all reviewers to accomplish reviews promptly.
Engineer will assist Contractor and utility companies in resolving conflicts so conflicting
utilities are timely removed, adjusted or protected to minimize delays to construction
operations. Documentation will be maintained according to the State’s procedures.
Project Manager and Engineer on project will conduct meetings with Contractor, sub-
contractor and/or utility companies to review plans, schedules, problems or other areas
of concern. Results of these meetings shall be recorded in project diary.

Engineer may be required to conduct and document field reviews of maintenance of
traffic operations after normal working hours, weekends and holidays.

Engineer may be required to respond to inquiries from various persons, i.e., public
media, property owners, local agencies, State agencies, Federal agencies, etc., and
inform City Engineer of these inquiries. (Extra Work and not included in Engineer’s
scope of services or fee proposal.)

Engineer may be required to provide field construction activities in areas of design
engineering, vertical and horizontal control, typical sections, cross-sections for monthly
estimates and other engineering required to complete the construction project. (Extra
Work and not included in Engineer’s scope of services or fee proposal.)

SUBCONSULTANT SERVICES:

The Engineer has subcontracted for materials sampling and testing services with Geo Solutions,
LLC. Their written proposal and scope of services is attached hereto within Appendix A. Geo-
Solutions Fee Schedule is included in Appendix B.
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CLAIMS REVIEW:
If Contractor for Project submits a claim for additional compensation and/or time after Engineer

has completed this Agreement, Engineer will, by written request from City, analyze the claim,

prepare a recommendation to City covering validity and reasonableness of charges and/or assist

in negotiations leading to settlement of said claim. Compensation for these services will be

mutually agreed between City and Engineer before performing Services.

A. Engineer will, on request by City, assist City in preparing for hearings or litigation that occur
after Engineer’s contract time in connection with Project covered by this Agreement.

B. Engineer shall, upon written request by City Engineer, provide qualified Engineers and/or
Engineering Technicians to serve as engineering witnesses, provide exhibits, and otherwise
assist the City in any litigation or hearings in connection with said construction contract.



Att 1 - Pg 11 of 25 - 07/11/13

PROPOSAL FOR
CONSTRUCTION MATERIALS TESTING SERVICES
TURN LANE FOR BOB WADE LANE AT
TOYOTA MOTOR MANUFACTURING PLANT
ALDOT PROJECT NO.: IAR-045-000-009
HUNTSVILLE, ALABAMA
PROPOSAL NO.: G-13-103

BY
GEO SOLUTIONS, L.L.C.

JUNE 19, 2013

)

PREPARED
FOR

GARVER
5125A RESEARCH DRIVE
HUNTSVILLE, ALABAMA 35805
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June 19, 2013

Garver
5125 Research Drive
Huntsville, AL 35805

Attention: Mr. Scott Leach, P.E.

Subject: Proposal for Construction Materials Testing Services
Turn Lane for Bob Wade Lane at Toyota Motor Manufacturing Plant
ALDOT Project No.: IAR-045-000-009
Huntsville, Alabama
Proposal No.: G-13-103

Dear Mr. Leach:

GEO Solutions, L.L.C. is pleased to present this unit proposal for providing Construction
Materials Testing services during construction of the planned turn lane for Bob Wade Lane at
Toyota Motor Manufacturing Plant in Huntsville, Alabama. The staff of GEO Solutions has
been involved in many projects in the North Alabama area over the past 20 years. Given our
knowledge and experience, we believe we will be a valuable member to the construction

team.
SCOPE OF SERVICES

GEO Solutions has reviewed the provided project plans at the time of this proposal. Based
on our knowledge regarding the planned construction, the following Scope of Services is
anticipated for this project. We understand that our services will be provided on an on-call
basis in accordance with ALDOT’s testing manual and specifications. Our laboratory and
staff are fully certified by AASHTO, ALDOT and the USACE and are capable of providing the
construction materials testing services for this project. The requested services at this time

will include:
'SUbgrade Review

GEO Solutions will provide a field engineer to review subgrade areas prior to soil fill
placement and at final grade elevation in cut areas. Reviews will include visual soil
classification, penetrometer testing, exploratory excavations and/or proof rolling to
help identify stable soil subgrade conditions are present in the planned construction
area. Reports documenting findings and recommendations will be submitted upon
completion. Recommendations to remediate unsuitable soil conditions or improve
existing soils will be provided at the time of each review. Observation and quantifying
of undercut soils will be provided as directed by the owner's representative.

7201 Opportunity Boulevard * Huntsville, AL 35810 « 256-837-6708 * Fax 256-837-6702
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Turn Lane for Bob Wade Lane at Toyota Motor Manufacturing Plant June 19, 2013
Proposal No.: G-13-103 Page 2

Field Density Testing (ALDOT Specification Section 306)

GEO Solutions proposes to provide a qualified field technician to perform field density
testing of structural fill and basestone at the required locations and testing intervals.
Results of tests will be reported in the field upon completion. Formal reports will be
prepared and submitted after completion of each event. Our technicians are trained
to quickly interpret test results and the observed site conditions in order to help the
site grading contractor maximize productivity.

Concrete Testing (ALDOT Specification Section 501.05)

A certified concrete field technician will be present as requested on an on-call basis to
perform the required concrete testing for this project. Services will include
representative testing of all structural concrete placements in accordance with
ALDOT Specification Section 501.05. Field Testing will include siump, air, and
temperature. Representative samples will be made and transported to a controlled
laboratory environment for storage, curing and compressive strength testing.
Relevant data will be recorded for each testing/sampling event. Compressive
strength results will be reported within 24 hours of testing the specified testing

intervals.
Asphalt Testing (ALDOT Specification Section 41 0.02)

An engineering technician will perform the necessary compliance testing of asphaltic
concrete (binder layer and wearing surface). Asphalt cores will be obtained for the
purpose of documenting the in-place thickness and density of each layer of asphalt
as requested. Required laboratory testing will be performed at the asphait plant upon

request. The base stone thickness and density will also be reviewed prior to asphalt

placement. A formal report will be prepared and submitted after the completion of
each testing event.

Laboratory Testing (ALDOT Specification Section 800)

An experienced laboratory technician will perform all required testing in accordance
with ALDOT's Specification Manual. These services will include the following:

Compression testing of concrete, mortar, and grout specimens
Maximum density by standard Proctor method

Maximum density by modified Proctor method

Atterberg Limits determination

Grain Size Analysis (Gradation) - Stone
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Tum Lane for Bob Wade Lane at Toyota Motor Manufacturing Plant June 19, 2013
Proposal No.: G-13-103 Page 3

FEE SCHEDULE AND COST ESTIMATE

Attached is our ALDOT CE&I unit rate fee schedule. Services provided during the project will
be invoiced in accordance with the attached unit rate fee schedule. Invoices will be prepared
monthly for the work performed during the previous billing cycle in accordance with the unit
rates provided on the attached Fee Schedule. These rates remain in effect for the duration of
the contract. Invoices will reflect the unit rate charges, which is a function of the schedule
and testing needs. In the event that other tests or inspection services not mentioned herein
are required, we would be pleased to offer a quotation upon request. We estimate the total
costs for providing the construction materials testing services to be approximately $7,754.65.

CLOSING

GEO Solutions appreciates the opportunity to provide you with our best resources and
professional services. Should you have further questions, please contact the undersigned.

otk S

Cgﬁn H. Cutter
irector of Marketing

Respectfully submitted,

Attachment: Estimated Fee Breakdown
On-Call Unit Rate Fee Schedule
Proposal Authorization Form
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GEO Solutions, LLC

Estimated Fee Breakdown
Proposal G-13-103

Page 1

Att 1 - Pg 18 of 25 - 07/11/13

GOl CRincsriing ny MRl /Bst/n Syvies

Date: 19-Jun-13
Earthwork / Field Density Testing Quantity Fee Unit Total
Standard Proctor 2 $120.00 ea. $240.00
Atterberg 2 $75.00 ea. $150.00
Nuclear Gauge Charge 15 $30.00 ea. $450.00
Engineer Technician 30 $39.79 hr. $1,193.70
Project Engineer 5 $97.41 hr. $487.05
Senior Consuiting Engineer 1 $175.23 hr. $175.23
Administrative Assisstance 5 $39.79 hr. $198.95
Trip Charge / Mileage 15 $30.00 ea. $450.00
Total: $2,954.93
Concrete Testing Quantity Fee Unit Total
Concrete Samples 20 $15.00 ea. $300.00
Engineer Technician 15 $39.79 hr. $596.85
Project Engineer 2 $97.41 hr. $194.82
Senior Consuiting Engineer 1 $175.23 hr. $175.23
Administrative Assisstance 5 $39.79 hr. $198.95
Trip Charge / Mileage 5 $30.00 ea. $150.00
Total: $1,615.85
Subgrade Review Quantity Fee Unit Total
Project Engineer 8 $97.41 hr. $779.28
Senior Consulting Engineer 2 $175.23 hr. $350.46
Administrative Assisstance 1 $39.79 hr. $39.79
Trip Charge / Mileage 5 $30.00 ea. $150.00
Total: $1,319.53
Asphalt / Basestone Quantity Fee Unit Total
Modify Proctor 1 $120.00 ea. $120.00
Grain Size Analysis 1 $75.00 ea. $75.00
Nuclear Gauge Charge 5 $30.00 ea. $150.00
Engineer Technician 10 $39.79 hr. $397.90
Project Engineer 5 $97.41 hr. $487.05
Senior Consulting Engineer 1 $175.23 hr. $175.23
Administrative Assisstance 4 $39.79 hr. $159.16
Bulk Specfic Gravity / Core Density 6 $25.00 ea. $150.00
Coring Machine 3 $50.00 ea. $150.00
Trip Charge / Mileage 5 $30.00 ea. $150.00
Total: $1,864.34

TOTAL: $7,754.65
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GEO SOLUTIONS, L.L.C.
CONSTRUCTION TESTING SERVICES
ON-CALL UNIT RATE FEE SCHEDULE

PROPOSAL NO.: G-13-103

item No. Description Unit Price
Staffing

P-1 Engineering Technician (Soil, Concrete and Asphalt), per hour........................... $39.79
P-2  Senior Engineering and Asphalt Lab Technician, per hour ..............ccocoevvunnene $47.14
P-3  Project Engineer/Manager, per hOUr.............ccccceiiuiiecnencnieniunnsissssssssssssnsanasasannes $97.41
P-4  Senior Consulting Engineer, per ROUF.............ccorcreveiisencninienincsicssiseesssnneeroses $175.23
P-5 Administrative Assistant, per hour............cceevcvicinmscnssnnnnsscsnsnsnnssssessessnns $39.79

Laboratory Testing

L-1
L-2
L-3
L4
L-5
L6
L-7

Compressive Strength Testing of Concrete, each ..........ccccoeevnt cevieeccnnnnen.. $15.00

Standard Proctor Test, @ach.........cieecnniniiniiinineccins s nes $120.00
Atterberg Limits Test (LL and PL) @ach...........cccvevnrrseinnnnnnennrsmssnescssescsnnenns $75.00
Modified Proctor Test, @ach.........c.ccevercieicinnnnnniincnencnncee s eneanens $120.00
Grain Size Analysis (Gradation), @ach.........ccccvevvrrvrnircscrininnnenicnssnisnennnnncenns $75.00
Moisture Content, @aCh..........c.c.veeiimiiiiiiiiiiiii e e $156.00
Bulk Specific Gravity (Core Density), @ach............ccccevveeirernvrnnnnsessnerecscsnianes $25.00

Equipment Fee

S-1
S-2
S-3
S-4

Truck Charge, per visit (trips less than 25 miles) .........c.coceevivimivcnininncinccinnnnnns $30.00
Trip Charge, per mile (trips more than 25 miles)............c.cccceomrnniicsnecsnicnisenans $0.56
Nuclear Gauge Rental, perday............ccccoonimmeniininssnicsnnccseninecsenssssssseses $30.00
Penetrometer, per day ..........cccuvrvnneiccmminniinnnneiniseessssssei $30.00

Note: Overtime for services is time over 8 hours per day during normal work hours, Saturdays, Sundays,
nights and Holidays. Overtime is charged at 1.5 times the regular time rate. A minimum charge of 2 hours
will be invoiced for testing and engineering visits to the jobsite. Rates will remain in effect through the

duration of the project.
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To: William F. Adams, P.E.
Design Bureau Chief

Attn:  Stan Biddick
From: External Audits Section

Subject: Signed Audit Agreement Approval Form(s)
and/or Audit Explanation Letter(s) for
further processing.

Date: C-19-1
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Robert Bentley
Governor

TO:
ATTN:

FROM:

Subject:
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ALABAMA DEPARTMENT OF TRANSPORTATION
FINANCE AND AUDITS BUREAU :

1409 Coliseum Boulevard
Monigomery, Alabama 36110

John R. Cooper
Transportation Director

June 29, 2012

William Adams
Design Bureau Chief

Stan Biddick
Consultant Management Engineer

Bureau of Finance and Audits, External Audits Section

Garver, LLC

Review of the Report on the Schedule of Indirect Costs
Auditor: Rasco Winter Abston Moore & Associates, LLP
For Fiscal Year Ended December 31, 2011

Overhead Audit Report # R12-CDR-64

Attached are the original and one copy of the above referenced audit, We are attaching a copy of our

report for you to forward to the consultant at your discretion. Please furnish us a copy of your
transmittal, as the consultant has thirty (30) days from the date of transmission to appeal any audit

findings to the Director of Finance. In addition, please inform us of the amount of the contract awarded

to the consultant at the conclusion of the negotiations.

Respectfully,

_Gry At2

Prepared by:  George Rall
External Auditor

y: John Whiteside
Acting External Audit Manager

24 7,

Submitted and Appl'ov‘éd by: Roy Keen, Assistant Director of Finance and Audits
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ALABAMA DEPARTMENT OF TRANSPORTATION

ARAL,
R FINANCE AND AUDITS BUREAU
N . ; 1409 Coliseum Boulevard
t X y Montgomery, Alabama 36110
o .IIL - ;\
’n'/:-,_\‘_l_- SV
Robert Bentley
Governor
June 29, 2012
TO: William Adams
Design Bureau Chief
ATTN: Stan Biddick

Consultant Management Engineer

FROM: George Rall /5 Z N4 é
External Auditor _‘br?/\

APPROVED: John T. Whiteside % W

Acting External Audit Manager

SUBIECT: Garver, LLC
Review of the Report on the Schedule of Indirect Costs
For the Fiscal Year Ended December 31, 2011
Audit Report # R12-CDR-64

: \f‘“"‘\‘ll

2 ¥

»
-
*

"’.:_"l'l'l uN
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John R. Cooper
Transportation Director

As per your request, an office review has been made of the Consultant’s Schedule of Indirect Costs. The
schedule was audited by the accounting firm of Rasco Winter Abston Moore & Associates, LLP of Little

Rock, Arkansas.
Our review of the schedule revealed no exceptions.

Listed below is a summary of the new rates.

Description Rates
Home Office Overhead Rate 197.70%
Home Office Facilities Cost of Capital Rate 0.98%
Field Office Overhead Rate 151.36%
Field Office Facilities Cost of Capital Rate 0.87%

Based upon the above, approval of the audited rates is recommended.

Cc: Bill A. Flowers, Director of Finance and Audits



ARKANSAS STATE HIGHWAY """
AND
TRANSPORTATION DEPARTMENT

Scott E. Bennett _ P.O. Box 2261
Director Little Rock, Arkansas 72203-2261
Telephone (501) 563-2000 Telefax (501) 569-2400
Voice/TTY 711 www.arkansashighways.com

June 19, 2012

Herbert J. Parker, Jr., PE
Garver Engineers

4701 Northshore Drive
North Little Rock, AR 72118

Dear Mr. Parker,

We have conducted a cognizant review of the audit and supporting workpapers, of the
“Combined Statement of Direct Labor, Fringe Benefits and General Overhead-with Field
Services Rate" of Garver Engineers, for the year ended December 31, 2011. Our review was
conducted in accordance with our role as a Cognizant Agency as defined in 23 U.S.C.

112(b)(2)(c) and 23 CFR 172.3 and 172.7.

The audit was performed by the independent CPA firm of Rasco Winter Abston Moore &
Assoclates, LLP. The firm represented that the audit was conducted in accordance with
Government Auditing Standards as promulgated by the Comptroller General of the United States
of America and the audit was designed to determine that the overhead rates were established in
accordance with Cost Principles contained in the Federal Acquisition Regulations, 48 CFR Part
31. Our cognizant review was performed in accordance with the AASHTO Review Program for

CPA Audits of Consuiting Engineers’ Indirect Cost Rates.

In connection with our cognizant review, nothing came to our attention that caused us to believe
that the audit, audit report, and supporting workpapers, for the overhead rates did not conform in
all material respects to the aforementioned regulations and auditing standards.

We recommend acceptance of the following rates:

Company Wide Combined Overhead Rate................... 191.95%
Combined FEEM....ic..isiiiiviimiivienivivivieriiosfosaiviseitin .97%
Home Office Overhead Rate................cocecvvvevrnrenens... 197.70%
Home Office FCCM ..vvv i ceieeecviivenvnneeneneenes 98%
Field Services Rate..........cocvvvviviivviiniiiiie e 151.36%
Field Services FCCM.......c.ooiiiiiiiiciriiceie i i ons .87%

Please feel free to call me at (501) 569-2564 if you have any questions.
S(im?erely, ,L/
b’

Judy Ro on
Chief Auditor
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REVISED 12-27-10 EXHIBIT X

CERTIFICATION OF FINAL INDIRECT COSTS

Firm Name: Garver, LLC

Project Number: IAR-045-000-009

Contract ID#: N/A Supplemental Agreement #: N/A

Date of Proposal Preparation (mnvdd/yyyy): 06/19/2013

Fiscal Period Covered (mm/dd/yyyy to mm/dd/yyyy): 01/01/2011 to 12/31/2011

I, the undersigned, certify that I have reviewed the proposal to establish final indirect cost rates for the fiscal

period as specified above and to the best of my knowledge and belief:
1) All costs included in this proposal to establish final indirect cost rates are allowable in

accordance with the cost principles of the Federal Acquisition Regulations (FAR) of title 48,

Code of Federal Regulations (CFR), part 31.
2)  This proposal does not include any costs which are expressly unallowable under the cost

principles of the FAR of 48 CFR 31.
All known material transaction or events that have occurred affecting the firm’s ownership, organization and
indirect cost rates have been disclosed.

csigmae (R
m%\\

*Name of Certifying Official (Print): \SQJ\ ey D.MLCr v~\07

*Title: Shg E&SW

Date of Certification (mm/dd/yyyy): é/ (9 { 20 (C=

*Note: This form is to be completed by an individual executive or financial officer of the consultant at a level
no lower than a Vice President or Chief Financial Officer, or equivalent, who has the authority to represent the
financial information utilized to establish the indirect cost rate proposal submitted in conjunction with the

contract.
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REVISED 12-27-10 EXHIBIT X

CERTIFICATION OF FINAL INDIRECT COSTS

Firm Name: __Geo Solutions, LLC

Project Number: __IAR-045-000-009

Contract ID#:_N/A Supplemental Agreement #: N/A

Date of Proposal Preparation (mm/dd/yyyy): 06/19/2013

Fiscal Period Covered (mm/dd/yyyy to mm/ddfyyyy): _01/01/2013 — 12/31/2013

1, the undersigned, certify that I have reviewed the proposal to establish final indirect cost rates Jor the fiscal
period as specified above and to the best of my kmowledge and belief:
1) All costs included in this proposal to establish final indirect cost rates are allowable in
accordance with the cost principles of the Federal Acquisition Regulations (FAR) oftitle 48,
Code of Federal Regulations (CFR), part 31.
2,) This proposal does not include any costs which are expressly unallowable under the cost
principles of the FAR of 48 CFR 31.
All known material transactions or events that have occurred affecting the firm's ownership, organization and

indirect ave been disclosed, \Q

Name of Certifying Official (Print): William T. Kennard P.E.

Title:_Partner

Date of Certification (mm/dd/yyyy): 06/19/2013

*Note: This form is to be completed by an individual executive or financial officer of the consultant at a level
no lower than a Vice President or Chief Financial Officer, or equivalent, who has the authority to represent the
financial information utilized to establish the indirect cost rate proposal submitted in conjunction with the
contract.



ATTACHMENT 2 - ALABAMA IMM TION ACT - REPORT OF ERSHIP FORM

CITY OF HUNTSVILLE, ALABAMA REPORT OF OWNERSHIP FORM
A General informstion. Please provide the following information:

. WW‘)MWWVVM)L_Q.WC

®  Cltycf Huntsville cumant taxpayer identification number (if avallable): 4755 .
(Please note that if this number has been assigned by the City and if you are renewing your business license, the number
shouid bs sted on the renewal form.)

B. Type of Ownership. Flaase compiets the un-shaded portions of the following chart by checking the appropriate box below
and entering the appropriate Entity 1.D. Number, If applicable (for an explanation of what an enfily number is, pleass see

paragraph C below):

Dorsmennpcmlp

O General Partnership

O Limited Partnership (LP)

O Limited Liabiiity Partnership (LLP) Number & State:

QG Limited Liabliity Company (LLC) (Single | Number & Stats:

Member)

08 LLC (Mult-Member) Number & State: EVr L M103095p3
Ol- ©073340p _ein AL TAW ID

Q Corporation Number & State;

"0 Other, pleass axplain: Number & State (If a fiing entity under state faw):

C. Entity L.D. Numbers. If an Entily |.D. Number is required and If the businass entity Ia regiatered in thia state, the number la
avaiiable through the webalte of Alabama’s Secretary of State at: www.sos. siate al.ug/, under "Govemment Records”. ifa
foraign entity is not registered in this stats please provide the Entity |.D. number (or other similar number by whatever
named called) assigned by the state of formation along with the name of the stats.

D. Formation Documents. Please nots that, with regand to entities, the entity’s formation documants, Including articles or
certificates of Incorporation, organization, or other applicable formation documents, as recorded in the probate records of the
applicable county and state of formation, are not requlred uniess: (1) specifically requested by the Ctly, or (2) an Entity 1.D.
Number Is required and one has not been assigned or provided.

Piease date and sign this form in the space provided below and either witle legibly or type your name under your signeture.

ifyou are Wdanumphauhmnyarﬂbum
Signature: __ mmmwhxzz&ml_oﬁﬁs‘&w nisyrusto-
Type or legibly write nama: J;ﬂg,@j\&mﬂgoge@‘;% Dates___ /¢ "*

Revised 12/7/2011



ATTACHMENT 3
CITY OF HUNTSVILLE STANDARDS AND DESIGN GUIDES

City of Huntsville Standard Specifications for Construction of Public Improvements.
Contract Projects, 1991.

City of Huntsviile Engineering Standards, 1991.

City of Huntsville Design and Acceptance Manual for Force Mains and Pump Stations,
2011.

City of Huntsville Design and Acceptance Manual for Sanitary Sewers, 2011.

Alabama Department of Transportation Standard Specifications for Highway
Construction, Current Edition.

City of Huntsville Subdivision Regulations, 1991.



ATTACHMENT 4
DESIGN REVIEWS

OMITTED _(N/A TO THIS CONTRACT)




ATTACHMENT 5 - ENGINEERS PERSONNEL FEE SCHEDULE

Refer to Page 16 of 25 in Attachment 1 for Engineers
Personnel Fee Schedule




ATTACHMENT 6 - PROGRESS REPORT
(Article 8)

PROGRESS REPORT NO. FOR MONTH AND YEAR

PROJECT PROJECT NO.

DATE CITY'S PROJECT ENGINEER
CONSULTANT CONSULTANT'S PROJ. MAN.

CURRENT MONTH % COMPLETE: PREV. MONTH % COMPLETE:

ATTACH A "SHOULD HAVE STARTED TASKS REPORT” AND A “SLIPPING TASKS REPORT" FROM
MICROSOFT PROJECTS THAT LISTS ALL ACTIVITY THAT IS BEHIND SCHEDULE.

ATTACH A ‘'TASKS STARTING SOON" REPORT FROM MICROSOFT PROJECTS WITH A DATE RANGE OF
THIRTY (30) DAYS AFTER THE DATE OF THIS PROGRESS REPORT.

STATE WHAT ACTION IS BEING TAKEN TO BRING PROJECT BACK TO SCHEDULE:

MILESTONE SUBMITTALS SCHEDULED DATE = ACTUAL DATE
30%
60%
90%
100%
“FINAL” INVOICE SUBMITTED
SUBCONSULTANTS PAID IN FULL

CONTRACTED COMPLETION DATE: December 31, 2013

(These scheduled dates shall be agreed upon at the beginning of the project (Attachment 4) with the Project
Engineer and noted monthly on each progress report. The scheduled contract completion date shall not be
changed except by contract change order. Changes to the scheduled milestone submittal dates shall be
accompanied by a new project schedule approved by the OWNER'S Project Engineer.)

UPDATED SCHEDULE ATTACHED? YES NO
*If yes, send an electronic copy to the Project engineer

COMMENTS:

This progress report (4 copies) shall be submitted monthly. Scheduled completion dates will not be extended
without a contract modification.

CERTIFICATION: | certify that the stated information is true and accurate to the best of my knowledge.

CONSULTANT DATE CITY PROJECT ENGINEER DATE



ATTACHMENT 7 - SUB CONSULTANTS ENGAGED BY THE ENGINEER

(Article 9.2)
CONSULTANT NAME DESCRIPTION OF SERVICES FEE
AND ADDRESS
Geo Solutions, L.L.C. Construction Materials Testing Services $7,754.65
7201 Opportunity Blvd
Huntsville, AL 35810
TOTAL $7,754.65
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ATTACHMENT 8 - CONTRACT DOCUMENT REQUIREMENTS LIST
REFERENCE
SUBMIT SUBMITTAL NUMBER OF | e 1ON OF
REQUIREMENT TO REQUIREMENT DATE COPIES AND
COMMENTS
Deviations from  OWNER’s | OWNER Prior to incorporating Article 2.5
standards. deviations. 2
Products or materials specified by | OWNER Prior to 100% submittal. Article 2.2
the ENGINEER that are available 2
from only one source.
Approval of contractor's Request OWNER Within ten (10) days of receipt Article 3.4
for Payment. of the request from the N/A
contractor.
Approval of contractor submittals OWNER So as to cause no delay to the N/A Article 3.8
contractor or the PROJECT.
Change order changes that reduce OWNER Prior to authorizing a change. N/A Article 3.11
construction requirements.
Any information pertaining to any | OWNER Immediately Article 3.12
claim. 2
Information pertinent to the ENGINEER | So as to not delay the Article 5.1,5.2
PROIJECT, all criteria and full services of the ENGINEER. 2
information as to OWNER's
requirements, copies of all design
and construction standards.
Notification of delays. ENGINEER; | Promptly 4 Article 6.1
OWNER
ENGINEER’s monthly invoices. OWNER Monthly 4 Article 8.1.1
Consultant progress report. OWNER Monthly 4 Article 8.1.1
Records, data, parameters, design OWNER Cancellation of contract. Article 9.7
calculations and other information. 2
Documentation, records of OWNER Upon notice from the Article 9.4
reimbursable expenses, record OWNER. 2
copies of all written
communications, and any
memoranda of verbal
communications related to the
PROJECT.
Termination notification. OWNER or 7 days prior to termination. Article 9.10 &
ENGINEER 2 9.11
Certificate of Insurance for OWNER At 0% design conference 1 Article 10.2(B),

ENGINEER.

10.6, and
Attachment 4.
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Insurance cancellation, suspension, | OWNER 30 days prior to effective date 1 Article 10.4(A)
or reduction in coverage or limits. except for cancellation which

is 10 days notification.
Certificate of insurance for sub OWNER At 0% design conference. I Article 10.7
consultants/subcontractors.
Progress Report Project 30% complete design review, | 4 hard; 1 digital | Attachment 4
(Att. 7) Engineer 60% design review, monthly

90% design review,
100% completion stage.




ATTACHMENT 9 - REQUIREMENTS FOR DOCUMENT SUBMITTALS

Al L N N S N e —,—,, —,———————.————— e — =

All drawings shall be sized 24” x 36", unless otherwise approved by the OWNERS Project Engineer.

Title blocks shall as a minimum, contain the name of the project, date, city project number, and ENGINEER'’s
name. The title block of drawings shall contain a space for the names of the preparer and the reviewer and/or
checker. These blocks shall be signed on each submittal (See Attachment “11” for sample standard drawing
format). Drawings shall contain alphanumeric revision designations. Drawings issued for review shall be issued
with alpha revision designation and the revision letter shall be changed for each submittal containing drawing
changes. Drawings issued for construction shall be issued with numeric designation at revision level “0" and
described as “Issued for Construction” in the revision description block. Subsequent drawing changes require the
revision level to be raised using successively higher numbers and the changes to be marked by circling and briefly
described in a revision block.

Unless otherwise specified by the Owners Project Engineer, all drawings for review submittals shall be full or half-
size copies. All documents shall be clearly marked in a revision block indicating the applicable submittal
milestone, i.e. 30%, 60%, 90%, etc.

Submittals required by the State of Alabama for their review, bidding, etc., shall be of the size, form and numbers
of copies as the state may require even though such submittals may differ from the submittals set forth as being
required elsewhere in this Agreement.

All drawings shall be prepared in Micro station .DGN format, unless otherwise approved by the OWNERS Project
Engineer. Transmittal letters shall consist of a list of files being submitted, a description of the data in each file,
and a level/layer schematic of each design file. DGN design files shall have working units as follows: master units
in feet, no sub-units, and 1,000 positional units. All data submitted shall use NAD 1983 Alabama East Zone
horizontal datum and NAVD 88 vertical datum coordinates.

Digital files shall be submitted by 4-3/4" CD ROM, DVD, 3 and 1/2 inch floppy disk, or to the City of Huntsville
F.T.P. site.

All print copies shall be first generation copies.
All text documents shall be prepared in Microsoft Word 2010 format.
All spreadsheets shall be in Microsoft Excel 2010 format.

A schedule showing the critical paths shall be in Microsoft Projects format, unless otherwise approved by the
OWNERS Project Engineer.

Aerial photography files shall be in Intergraph (.COT) or (.tiff) format.

All mapping shall meet National Map Accuracy Standards unless otherwise noted. If National Map Accuracy
Standards are not met, the accuracy of the map shall be identified to the Owners Project Engineer and on the
maps derived from the aerial survey. National Map Accuracy Standards are shown below. This and other map
standards are shown in Department of the Army, US Army Corps of Engineers standard, “EM 1110-1-1000,
Engineering and Design - Photogrammetric Mapping”. http://140.194.76. 129/publications/eng-

manuals/eml 1 10-1-1000/toc.htm




ATTACHMENT 10 - UTILITY PROJECT NOTIFICATION FORM

OMITTED _(N/A TO THIS CONTRACT)

NAME:

(Utility Name)

PROJECT NAME: PROJECT NUMBER:

CONSULTING ENGINEER:

(Name)

ENGINEERING REPRESENTATIVE PHONE:

| have reviewed design drawings or other information as available, and:
DO DO NOT

have facilities that wlll require relocation. If relocation is required, a construction duration of
calendar days from the Notice to Proceed, is anticipated to be required for relocation.

LIST NAME(S) OF OTHER UTILITY(S) that share poles or facilities that have to be relocated prior to YOU
starting your work:

NAME OF UTILITY:

NAME OF UTILITY:

NAME OF UTILITY:

OTHER:

COMMENTS:

BY:

AUTHORIZED REPRESENTATIVE

FIELD CONTACT PERSON: PHONE:
OFFICE CONTACT PERSON: PHONE:

DATE:
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ATTACHMENT 12
SAMPLE

EXISTING xx'
TILITY EASEMENT
xxx, PG, xxx

1
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OF PARENT TRACT: zun ACRES MORL OR LESS
OF EXIST. 30" UTILITY EASEMENT: x.xx ACRES
OFf REQURED UTLITY EASEMENT: xz.zs ACRES
OF _RE MP, CONST, £SMT.t  x.xz ACRES

REMANNG AREX w.xn ACRES MORE OR LESS

SCALE: 1" = S0° ﬁ

..\easementtemplate_V7.dgn 3/17/2006 12:11:14 PM




ATTACHMENT 13

United States National Map Accuracy Standards

With a view to the utmost economy and expedition in producing maps which fulfill not only the broad needs for
standard or principal maps, but also the reasonable particular needs of individual agencies, standards of accuracy
for published maps are defined as follows:

1.

Horizontal accuracy. For maps on publication scales larger than 1:20,000, not more than 10 percent of
the points tested shall be in error by more than 1/30 inch, measured on the publication scale; for maps on
publication scales of 1:20,000 or smaller, 1/50 inch. These limits of accuracy shall apply in all cases to
positions of well-defined points only. Well-defined points are those that are easily visible or recoverable on
the ground, such as the following: monuments or markers, such as bench marks, property boundary
monuments; intersections of roads, railroads, etc.; corners of large buildings or structures (or center points
of small buildings); etc. In general what is well defined will be determined by what is plottable on the scale
of the map within 1/100 inch. Thus while the intersection of two road or property lines meeting at right
angles would come within a sensible interpretation, identification of the intersection of such lines meeting
at an acute angle would obviously not be practicable within 1/100 inch. Similarly, features not identifiable
upon the ground within close limits are not to be considered as test points within the limits quoted, even
though their positions may be scaled closely upon the map. In this class would come timber lines, soil
boundaries, etc.

Vertical accuracy, as applied to contour maps on all publication scales, shall be such that not more than
10 percent of the elevations tested shall be in error more than one-half the contour interval. In checking
elevations taken from the map, the apparent vertical error may be decreased by assuming a horizontal
displacement within the permissible horizontal error for a map of that scale.

The accuracy of any map may be tested by comparing the positions of points whose locations or
elevations are shown upon it with corresponding positions as determined by surveys of a higher accuracy.
Tests shall be made by the producing agency, which shall also determine which of its maps are to be
tested, and the extent of the testing.

Published maps meeting these accuracy requirements shall note this fact on their legends, as follows:
“This map complies with National Map accuracy Standards."

Published maps whose errors exceed those aforestated shall omit from their legends all mention of
standard accuracy.

When a published map is a considerable enlargement of a map drawing (manuscript) or of a published
map, that fact shall be stated in the legend. For example, "This map is an enlargement of a 1:20,000-scale
map drawing," or "This map is an enlargement of a 1:24,000-scale published map."

To facilitate ready interchange and use of basic information for map construction among all Federal
mapmaking agencies, manuscript maps and published maps, wherever economically feasible and
consistent with the uses to which the map is to be put, shall conform to latitude and longitude boundaries,
being 15 minutes of latitude and longitude, or 7.5 minutes, or 3-3/4 minutes in size.

U.S. BUREAU OF THE BUDGET



ATTACHMENT 14

ENGINEERING DEPARTMENT - REAL ESTATE DIVISION
PLAN REQUIREMENTS

DRAWINGS:
Individual Parcels

=  Each individual parcel 8 2" x 14" (dgn or dxf format)

=  Show Calculations

» Before
> After
» Taking

= All Parcels shall be closed shapes (polygons).

=  Show Existing and Proposed Right-of-Way on each individual parcel map.
=  Property Ownership

Overall Project Land Acquisition Maps
= Total project drawing in dgn or dxf format

= |ndicate the following:

> Stationing on Centerline

> Existing Right-of-Way

» Proposed Right-of-Way

> Existing Easements

» Proposed Easements

> Existing Pavement

> Proposed Pavement/Sidewalks/Structures

> Existing Structures

» Property Ownership
Color Standards (SAMPLE)
Description Color Line Style Type
Existing ROW Red Medium Dashed
Proposed ROW Red Solid Closed Polygon
Existing Easements Orange Medium Dashed
Proposed Easements Orange Solid Closed Polygon
TCE Pink Solid Closed Polygon
DESCRIPTIONS:

*=  Microsoft Word on 3.5" Diskette or CD
= Each Description shall be complete and independent (separate file).
» Hard Copies signed and stamped by PLS.
GENERAL:
= P.K. Nails or other permanent stationing markings shall be required.
= Re-staking of right-of-way or easements may be required (See Article 4).

=  All survey plats to be on Alabama State Plane Datum. Strip Maps shall indicate at least 2 monuments in place with
Alabama State Plane Coordinate values shown on each.

= Parcel plats and legal descriptions shall indicate the Alabama State Plane Coordinate NAD83 Alabama East Zone
Value of the point of beginning.
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ATTACHMENT 15 - GIS BASE MAP

DESIGN CONTENTS LINE | COLOR | WEIGHT | TEXT | FONT CELL
LEVEL CODE SIZE NAME

1 State Plane Coordinate Grid 0 0 0 20 0

2 Benchmarks 0 0 0

3 Private Street Text 0 105 0 20 0

3 Street Text 0 3 0 20 (or 18) 0

4 Street R’'W 7 0 0

5 Street Centerline 7 0 0

6 Street Pavement 0 3 0

6 Proposed Street Pavement 3 16 0

6 Private Streets 0 105 0

6 Proposed Private Road 3 105 0

7 Parking Lots 1 3 1

7 Private Lots used as Roads 1 105 1

8 Secondary Roads--Private 2 105 0

8 Secondary Roads 2 3 0

8 Trails 3 3 0

9 Secondary Roads/Trails Text 0 3 0 20 0

10 Sidewalks 5 3 0

11 Bridges/Culverts/Paved 0 0 0

Ditches

12 Hydrology - Major 6 1 0

12 Hydrology — Minor, Ditches 7 1 0

13 Hydrology - Text 0 1 0 25 23

14 Tailings & Quarries, Athletic 0 1 0

Fields/Text, misc. areas

15 Greenways 3 48 0

16 Speed Tables 0 3 0 TCALM
17 Railroad Tracks (Patterned) 0 2 0 RR
18 Railroad Text 0 2 0 25 0

19 Railroad R/'W 2 2 0
20 Utility Poles (Cell) 0 5 0 P POLE
21 Utility Easements 3 5 0
22 Utility Text 0 5 1
23 Geographic Names 0 3 1
24 Building Structures 0 0 0
24 Pools and Text 0 1 0 10 1
24 Future Site of Structures 2 0 0 STRUCT
24 Existing Structures (exact 2 0 0 STRCEX

location and shape unknown)

25 Property Lines/ refuge bdy. 6 6 1 30 1
26 Cadastral Polygons 6 6 0
27 Ownership Text 0 6 1
28 Cemeteries/Text 4 6 0 10 1
29 Lot Numbers 25 0
30 Block Numbers 30 0
31 Addition Names 0 0 0 35 0
32 Open
33 Lot Ticks
34 Lot Lines/Property Lines 6 6 0
35 Trees/Hedge Rows 0 6 0 AS=] TREES
36 GPS Monuments 0 5 0 18 23 CONTRL
37 2’ Topo Contour
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38 5’ Topo Contour 0 7 0

39 25’ Major Topo Contour 0 7 0

40 X Spot Elevation 0 7 0

41 FEMA Monuments/Labels 0 3/0 0 18 FEMA

42 Quarter Sections

43 Section Lines 0 5 0

44 Features 0 2 0

44 Cell Towers 0 12 0 AS=1 CELTWR

45 Fences (Pattern) 0 8 0 AS=1 FENCE

46 Format/Legend 0 0 0 Limleg
Madleg

47 Mass Points 0 7 2

48 Break Lines 0 7 2

49 Open

50 Billboards 0 37 1 BBOARD

51 Sanitary Sewer 0 3

52 Sanitary Sewer Text

53 Storm Water Features 0 3

54 Storm Water Text

55 Open

56 Property Address 0 1 0

57 Text Tag for Buildings 0 1 0 10-20

58 One Way Arrows 1 3 1

59 Open

60 Open

61 Open

62 Monuments for Setup

(point cell)
63 Open




